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SALE/LEASEBACK AND REDEVELOPMENT CONTRACT

This SALE/LEASEBACK AND REDEVELOPMENT CONTRACT (“Contract”) is entered into
effective as of the 1st day of , 2026, by LAND CLEARANCE FOR
REDEVELOPMENT AUTHORITY OF KANSAS CITY, MISSOURI (“Authority”), a public body
corporate and politic organized under the laws of Missouri and the ordinances of the City of Kansas City,
Missouri, and JAMISON 2025, LP, a Missouri limited partnership (“Redeveloper”).

RECITALS

A. The Authority is a public body corporate and politic created by the LCRA Law and is
transacting business and exercising the powers granted by the LCRA Law by virtue of Committee Substitute
for Ordinance No. 16120, duly passed by the City Council on November 21, 1952.

B. The Redeveloper is a Missouri limited partnership with offices at 220 NW Executive Way,
Lee’s Summit, Missouri 64063.

C. The Authority initially found on November 25, 1968 that the Urban Renewal Area is a
blighted area and in need of redevelopment and is appropriate for an urban renewal project and approved
the Urban Renewal Plan.

D. The City Council initially approved the Urban Renewal Plan by Resolution No. 36285,
dated January 1, 1969, with respect to the eligibility of the Urban Renewal Area (as then described) for
urban renewal treatment, by Ordinance No. 36827, adopted January 17, 1969, approving the general urban
renewal plan for the Urban Renewal Area (as then described); and by Ordinance No. 39874, adopted July
16, 1971, approving a definitive plan for the Urban Renewal Area by Ordinance No. 39874 adopted on July
16, 1971, as the Urban Renewal Area and the Urban Renewal Plan have been subsequently amended and
modified, the purpose of which is to eliminate and prevent the spread, development and recurrence of the
blighted and insanitary conditions within the Urban Renewal Area.

E. On April 24, 2025, the Authority, by its Resolution No. 4-2-25, selected the Redeveloper
as the redeveloper for the Project, approved sales tax exemption on construction materials and a
sale/leaseback ownership structure during construction plus a twenty-five (25) year abatement period at
100% for twenty-five (25) years.

F. Under the sale/leaseback arrangement, the Redeveloper will transfer the Property to the
Authority and the Authority will lease it back to the Redeveloper during the Construction Period and the
Tax Abatement Period. At the end of the Tax Abatement Period, the Authority will transfer the Property
back to the Redeveloper.

G. On or about April 10, 2025, the Authority and the Redeveloper entered into the Funding
Agreement pursuant to which the Redeveloper agreed to pay to the Authority the funds necessary to enable
the Authority to undertake the Project, as contemplated by this Contract.

H. On September 24, 2026, the Authority, by its Resolution No. 9-1-25, approved and
authorized execution of this Contract, together with its authorization to issue the Bonds and to enter into
the Lease and to execute this Sale/Leaseback and Redevelopment Contract such other documents and
agreements necessary to carry out and comply with the intent of the resolution.
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AGREEMENT

NOW, THEREFORE, in consideration of the premises and the mutual covenants and agreements
contained in this Contract and other good and valuable mutual consideration, the receipt and sufficiency of
which are acknowledged, the parties agree as follows:

ARTICLE 1
DEFINITIONS AND
RULES OF CONSTRUCTION

Section 1.01  Definitions. The following terms shall have the following meanings as used in this
Contract:

“Acquisition Deed” means the special warranty deed, in substantially the form attached as
Exhibit C, pursuant to which the Redeveloper shall convey title to the Property to the Authority.

“Affirmative Action Policy” means the policy or policies of the Authority pertaining to goals for (a)
minority business enterprise and women’s business enterprise (“MBE/WBE”) participation under professional
services and construction contracts in connection with the Project, and (b) construction workforce employment
on a company-wide basis of minorities and women under construction contracts between the Redeveloper and
construction contractors in connection with the Project, as such policy or policies may be amended from time
to time.

"Applicable Laws" means all then applicable statutes, laws, rules, regulations, ordinances, decrees,
writs, judgments, orders and administrative and judicial opinions enacted, promulgated and/or issued by
any federal, state, county, municipal or local governmental, quasi-governmental, administrative or judicial
authority, body, agency, bureau, department, or tribunal.

"Authority" means the Land Clearance for Redevelopment Authority of Kansas City, Missouri, a
public body corporate and politic created pursuant to the LCRA Law, and its successors and assigns and any
surviving, resulting, or transferee entity.

"Board" means the Board of Commissioners of the Authority, which is the governing body of the
Authority.

“Bond Purchase Agreement” means the Bond Purchase Agreement among the Authority, the
Trustee, and the Redeveloper.

“Bonds” means the taxable bonds in one or more series to be issued by the Authority pursuant to
due authority under the LCRA Law in an original principal amount not to exceed $8,200,000 to fund all or
a portion of the Project Costs. The Bonds are to be payable solely by Lease rental payments, revenues and
receipts derived by the Authority from the Lease that will be sufficient to pay the principal and interest on
the Bonds.

“Bond Documents” means the Indenture, the Lease, the Bond Purchase Agreement, and related
documents for each series of the Bonds, as they each may be amended from time to time.
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“Bond Trustee” means UMB Bank, N.A. and its successor or successors and any other corporation
or association which at any time may be substituted in its place pursuant to and at the time serving as trustee
under the Indenture.

"City" means the City of Kansas City, Missouri, a constitutional charter city and political subdivision
of the State, and its successors and assigns.

"City Council" means the City Council of the City, which is the governing body of the City.

“Closing” means the closing of the transactions contemplated in this Contract to facilitate
construction of the Project Improvements in accordance with this Contract and the Lease.

“Closing Date” means the mutually agreeable date upon which the Authority issues Bonds, the
Redeveloper conveys title to the Property to the Authority and the Authority leases the Property to the
Redeveloper in accordance with this Contract and the Lease, which date shall not be later than the date in
Section 5.01.

"Construction Contract" means each contract between the Redeveloper and any Construction
Contractor for the construction of the Project Improvements on behalf of the Authority.

"Construction Contractor” means [*Construction Contractor]*, a
corporation/limited  liability = company, having a  wusual place of  business at
, or any other construction contractor chosen by Redeveloper to
construct all or any portion of the Project Improvements on behalf of the Authority.

“Construction Loan Agreement” means the Construction Loan and Security Agreement between
the Redeveloper and the Lender.

“Construction Period” means the period from the date upon which the Authority acquires the
Property and issues the Bonds to the date that the City issues a certificate of occupancy (“Certificate of
Occupancy”) allowing Redeveloper to open and operate the Project, provided that the Construction Period
shall not extend past June 1, 2028, subject to Section 4.03 and City Council approval as necessary as
determined by the Authority to comply with Committee Substitute for Ordinance No. 230316.

“Construction Period PILOT” means the payment in lieu of taxes that the Redeveloper is
required to pay for each partial or full tax year during the Construction Period to each Taxing Jurisdiction
in the amount and as specified in Section 3.03.

"Completion Certificate" means the certificate issued by the Authority pursuant to Section 4.04
of this Contract upon completion of the Project by the Redeveloper in accordance with this Contract, the
Redevelopment Plan, and the Urban Renewal Plan.

"Completion Date" means the date on which the Redeveloper has completed the Project in
accordance with this Contract, the Redevelopment Plan and the Urban Renewal Plan.

"Contract" means this Sale/Leaseback and Redevelopment Contract, entered into by the Authority
and the Redeveloper, and their respective successors and permitted assigns, as may be amended.
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“Controlled Affiliate” means, with respect to Redeveloper, any entity directly or indirectly
controlled by or under common control with Redeveloper. For purposes of this definition, the terms
"control," and "controlled" shall include the ownership, control or power to vote at least fifty one percent
(51%) or more of (A) the outstanding shares of any class of voting securities, or (B) the partnership, limited
liability company or beneficial interests of any entity, directly or indirectly, or acting through one or more
persons or entities.

"Cure Period" means a period of thirty (30) days after written notice is given by the Authority to
the Redeveloper and Investor Limited Partner of an Event of Default, as defined in Article V of this
Contract, during which time the Redeveloper may cure any such Event of Default; provided, however that
the Cure Period shall be extended for such additional time, as determined by the Authority, as may be
reasonably necessary for the Redeveloper to achieve a cure if: (i) the Redeveloper has commenced curing
such Event of Default during the thirty (30) day period; (ii) the Redeveloper gives written notice during the
30-day period to the Authority detailing the reason(s) for the extended Cure Period and the estimated length
of the extended Cure Period; and (iii) the Redeveloper is diligently proceeding to achieve a cure during the
extended Cure Period; provided, however, that the Cure Period for failure to pay the Construction Period
PILOT when due shall automatically begin on January 1 following each year that a Construction Period
PILOT payment is due under this Contract without a requirement for the Authority to provide written notice
to the Redeveloper of the Redeveloper’s failure to pay when due the Construction Period PILOT.

“Deed of Trust” means that Deed of Trust and Security Agreement pursuant to which the
Redeveloper or the Authority shall grant a lien against the Authority’s fee interest in the Property under the
Lease to the Lender.

“Environmental Law” means any applicable federal, state or local law, regulation, order, decree,
permit, authorization, opinion, common law relating to: (i) the protection, investigation or restoration of the
environment, health, safety, or natural resources; (ii) the handling, use, presence, disposal, release, or
threatened release of any Hazardous Substance; (iii) noise, odor, wetlands, pollution, or contamination; or
(iv) standards of conduct concerning protection of human health (including, without limitation, employee
health and safety), in each case as amended and as now or hereafter in effect.

"Executive Order" means Executive Order 11246 of September 24, 1965 which addresses equal
employment opportunity.

"Force Majeure Conditions" means a condition by reason of which the construction of the Project
Improvements or completion of the Project is prevented or materially impeded through no fault of the
Redeveloper, due to acts of God, extreme and extraordinary weather conditions, strikes, lockouts, labor
troubles, inability to procure materials, failure of power, extreme and extraordinary governmental delay, riots,
or other events or circumstances beyond such party's control; provided, however that the Redeveloper has given
written notice to the Authority of the existence of the condition reasonably promptly after first becoming aware
of the condition.

"Funding Agreement" means the Funding Agreement between the Authority and the Redeveloper
on or about April 10, 2025, pursuant to which the Redeveloper agreed to pay fees of, and costs incurred by,
the Authority in connection with the Project, as may be amended from time to time.

"Hazardous Substance" means any material or substance that is: (A) oil or other petroleum
products, (B) “hazardous wastes,” as defined by the Resource Conservation and Recovery Act, as amended,
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(RCRA), 42 U.S.C. § 6901 et seq., or similar state or local law, ordinance, regulation, or order,
(C) "hazardous substances,” as defined by the Comprehensive Environmental Response, Compensation and
Liability Act of 1980, as amended, (CERCLA), 42 U.S.C. § 9601 et seq., or similar state or local law,
ordinance, regulation, or order, (D) “hazardous materials,” as defined by the Hazardous Materials
Transportation Act, as amended, (HMTA), 49 U.S.C. § 1802, or similar state or local law, ordinance,
regulation, or order, (E) radioactive materials subject to the Atomic Energy Act, as amended, (AEA), 42
U.S.C. § 2014 et seq., or similar state or local law, ordinance, regulation, or order, and (F) any other
pollutant, contaminant, chemical, substance whose presence creates or could create a hazard to health or
the environment or a violation of any Applicable Law or any federal, state, or local Environmental Law.

“Indenture” means the Trust Indenture between the Authority and Trustee.

"LCRA Law" means the Land Clearance for Redevelopment Authority Law, Sections 99.300, et.
seq., as amended from time to time.

“Lease” means the Lease Agreement to be entered into between the Authority and the Redeveloper,
as may be amended from time to time, pursuant to which the Authority shall lease the Property to the
Redeveloper.

“Leasehold Deed of Trust” means that Future Advance Deed of Trust Assignment of Leases and
Rents and Security Agreement pursuant to which the Redeveloper shall grant a lien against the
Redeveloper’s leasehold interest in the Property under the Lease to the Lender.

“Lender” means Horizon Bank, a Nebraska banking corporation, and its successors and assigns,
or any other bank financing all or a part of the acquisition of the Property and the construction of the Project.

“Limited Partner” means collectively MHEG Fund 59, LP, a Nebraska limited partnership
(“Investor Limited Partner””) and MPC MO Jamison Housing, LLC, a Georgia limited liability company
(“State Limited Partner”), and their successors and assigns.

“Loan” means that construction loan from the Lender to the Redeveloper in the approximate
principal amount of [Three Million Seven Hundred Thousand Dollars ($3,700,000.00)].

“Loan Documents” means the Construction Loan and Security Agreement, the Note, the
Leasehold Deed of Trust, and such other assignments, guarantees, escrow agreements, estoppel certificates
and other documents required by the Lender or the title company in connection with the Loan and the
disbursement of Loan proceeds.

“LURA” means the Low-Income Housing Tax Credit Land Use Restriction Agreement between
the Redeveloper and MHDC regarding the Redeveloper’s use of the Property and affordability

requirements for the Project.

“Materials” means construction materials and supplies necessary for and incorporated into or
consumed in the construction of the Project Improvements.

“MHDC” means the Missouri Housing Development Commission.
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“Note” means the Construction Loan Promissory Note issued by the Redeveloper evidencing the
Loan.

“Payment and Performance Bond” means the payment and performance bond for the Project as
defined in Section 4.11.

“Permitted Encumbrances” means those Encumbrances described on attached Exhibit D.

“Project” means the acquisition of the Property and completion of the Project Improvements to be
developed generally located on the south side of Linwood Boulevard between Benton Avenue on the west
and Bellefontaine Avenue on the east and completed in accordance with this Contract, the Redevelopment
Plan, and the Urban Renewal Plan.

“Project Costs” means all expenses of, or incidental to, the acquisition of the Property and the
financing, design, construction, development, reconstruction, renovation, equipping, rehabilitation, repair,
alteration, and improvement and completion of the Project, and all other fees and costs, including, without
limitation, legal fees and costs, incurred by the Authority in conjunction with the Project.

"Project Improvements' means the acquisition and (1) rehabilitation of 14 existing 3-bedroom
townhome units with garages, back porches, and a driveway and (2) construction of 6 new 3-bedroom
townhome units with garages, back porches, and a driveway, for a total of 20 townhome units and other related
improvements to be accomplished on the Property in accordance with this Contract, the Redevelopment Plan,
and the Urban Renewal Plan. The Redeveloper has received an allocation of federal and state low-income
housing tax credits from MHDC for the Project and the Redeveloper expects that 18 of the townhome units will
be reserved for low-income households at 60% of Area Median Income and that 2 of the townhome units will
be available at market rates.

"Property" means all of the real property legally described in the attached Exhibit A, including
specifically the Project Improvements and related improvements to be constructed on the Property and any and
all alterations, additions or improvements to the Property, together with the rights, easements and appurtenances
appertaining thereto.

"Redeveloper" means Jamison 2025, LP, a Missouri limited partnership, and its successors and
permitted assigns.

"Redevelopment Plan" means the plan attached to and incorporated into this Contract as Exhibit
B. pursuant to which the Redeveloper will complete the Project, as amended from time to time in
accordance with Section 4.02.

"State" means the State of Missouri.

“Suppliers” means persons or entities that sell Materials used in construction of the Project
Improvements.

“Tax Abatement Period” means the period beginning upon the expiration of the Construction
Period and ending on December 31 of the year that is twenty-five (25) years after expiration of the
Construction Period, which period is intended to facilitate implementation of the approved tax abatement
incentive for the Project as follows: abatement of real property taxes (above current pre-development taxes)
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generated by the Project for twenty-five (25) years at 100%, subject to this Contract and in accordance with
the LCRA Law.

“Tax Abatement Period PILOT” means the amount that the Redeveloper is required to pay
during the Tax Abatement Period to the Jackson County, Missouri Collector as specified in Section 4.08.

“Taxing Jurisdiction” means any taxing district or governmental jurisdiction imposing or assessing
ad valorem real property taxes against the Property.

“Transaction Document” or “Transaction Documents” means this Contract, the Funding
Agreement, the Bond Documents, the Acquisition Deed, the Transfer Deed, the Urban Renewal Plan, the, and
any other document related to the Project and the transactions contemplated by this Contract.

“Transfer Deed” means the special warranty deed, in substantially the form attached as Exhibit E,
pursuant to which the Authority shall convey title to the Property to the Redeveloper.

"Urban Renewal Area' means the Oak Park Urban Renewal Area, as described in the Urban Renewal
Plan.

"Urban Renewal Plan" means the Oak Park Urban Renewal Plan, as amended from time to time.

“Workable Program” means The Workable Program of Land Clearance for Redevelopment
Authority of Kansas City, Missouri, and the Rules for the Implementation of The Workable Program of
Land Clearance for Redevelopment Authority of Kansas City, Missouri, approved by the Board by
Resolution Nos. 10-9-00 and 10-10-00 dated October 4, 2000, as amended from time-to-time.

Section 1.02  Other Defined Terms. = Words and phrases that are not capitalized shall have the
meaning, if any, given to such words or phrases in the LCRA Law. If not defined in the LCRA Law, such
terms shall be given their plain and ordinary meaning.

Section 1.03  Headings. The headings and captions of this Contract are for convenience and
reference only, and in no way define, limit or describe the scope or intent of this Contract or any provision of
this Contract.

Section 1.04  Accounting Terms. Accounting terms used in this Contract and not otherwise
specifically defined shall have the meaning ascribed such terms by generally accepted accounting principles as
from time to time in effect.

Section 1.05  Rules of Construction. ~Words of the masculine gender shall be deemed and
construed to include correlative words of the feminine and neuter genders. Unless the context shall otherwise
indicate, the words importing the singular shall include the plural and vice versa, and words importing person
shall include entities, associations and corporations, including public bodies, as well as natural persons.

Section 1.06  Conflicting Provisions. In the event of any conflict between the terms of this Contract
and the Redevelopment Plan, the terms of this Contract shall prevail.
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ARTICLE 11
REPRESENTATIONS, WARRANTIES AND COVENANTS

Section 2.01  Representations, Warranties and Covenants of the Redeveloper. The Redeveloper
represents, warrants and covenants that:

(a) The Redeveloper is a Missouri limited partnership, duly created and existing under
the laws of the State of Missouri and is authorized to do business in the State.

(b) The Redeveloper has full power and authority to enter into this Contract and to
carry out its obligations under this Contract, and, by proper actions of its members has been duly
authorized to execute and deliver this Contract.

(©) This Contract will be the valid and binding obligation of Redeveloper, enforceable
against the Redeveloper in accordance with its terms.

(d) Neither the execution and delivery of this Contract, nor the fulfillment of or
compliance with the terms and conditions of this Contract, nor the consummation of the
transactions contemplated by this Contract, conflicts with or results in a breach of the terms,
conditions or provisions of any restriction or any agreement or instrument to which the Redeveloper
is now a party or by which the Redeveloper is bound.

(e) There is no litigation or other proceedings pending or threatened against the
Redeveloper or, to Redeveloper's knowledge, any other person affecting the right of the
Redeveloper to execute or deliver this Contract or the ability of the Redeveloper to comply with its
obligations under this Contract and the Funding Agreement. As used in this Contract "knowledge"
shall mean knowledge Redeveloper would have reasonably obtained after making due and
appropriate inquiry with respect to the particular matter in question.

® The Project will advance the purposes of the LCRA Law.

(2) The Redeveloper will pay, or cause to be paid, the property taxes assessed against
the Property and any Construction Period PILOT required by this Contract.

(h) The Redeveloper shall comply with the requirements of the Workable Program,
except that the Authority and the Redeveloper acknowledge that Exhibit 1 to the Workable Program
does not apply to this Project.

(1) Except as disclosed by the documents and reports set forth at Exhibit F attached
hereto, to the Redeveloper's knowledge the Property has not become contaminated with any
Hazardous Substances above any de minimis non-reportable levels.

)] Based upon the documents and reports set forth at Exhibit F and previously
provided to the Authority, the Redeveloper has neither received notice and, to Redeveloper's
knowledge, it is not aware that it or any previous owner of the Property is subject to liability for
any Hazardous Substance disposal or contamination on the Property above any de minimis non-
reportable levels, nor has it received notice that it or any previous owner of the Property is subject
to liability for any release or threat of release of any Hazardous Substance.
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(k) The Redeveloper has good, valid and marketable title to the Property, free and
clear of all encumbrances, except for the Permitted Encumbrances, and at Closing will obtain a
release of any deed of trust and termination of any financing statement on the Property securing the
Redeveloper’s obligations under any loan(s) affecting the Property.

)] Neither the Redeveloper nor any of its members, managers, or employees has
employed any broker or finder or incurred any liability for any financial advisory fees, brokerage
fees, commissions or finder’s fees, and no broker or finder has acted directly or indirectly for the
Redeveloper in connection with this Contract or the transactions contemplated by the Transaction
Documents.

Section 2.02  Representations, Warranties and Covenants of the Authority. The Authority
represents, warrants and covenants that:

(a) The Authority is a public body corporate and politic duly organized under the laws
of the State and ordinances of the City and has corporate power to enter into this Contract. The
Board has duly authorized the negotiation, execution and delivery of this Contract.

(b) No commissioner of the Authority or any other officer of the Authority has any
conflicting interest (financial, employment or otherwise) in the Redeveloper, the Project or the
transactions contemplated by this Contract.

Section 2.03  Survival of Representations, Warranties and Covenants. All representations,
covenants and warranties of the Redeveloper and the Authority contained in this Contract, in any certificate
or other instrument delivered by the Redeveloper or the Authority pursuant to this Contract, or otherwise
made in conjunction with the Project, transactions contemplated by this Contract shall survive the execution
and delivery of this Contract.

ARTICLE III
ACQUISITION, LEASE AND TRANSFER OF PROPERTY,
AND RESTRICTIONS ON USE

Section 3.01  Acquisition of the Property. The Redeveloper is the owner of the Property as of
the Effective Date. Subject to the terms and conditions of this Contract, the Permitted Encumbrances, and
the full consummation of the transactions contemplated by the Transaction Documents, Redeveloper agrees
to convey to the Authority, and the Authority agrees to acquire from the Redeveloper pursuant to the
Acquisition Deed, the Property. The conveyance of the Property and the consummation of the transactions
contemplated by the Transaction Documents are being undertaken by the Authority to facilitate the
Redeveloper’s elimination of blight within the Urban Renewal Area and to provide assistance to the
Redeveloper in achieving that goal. All costs of the Authority associated with the acquisition and leasing
of the Property and performance of the Authority’s obligations under this Contract and the Transaction
Documents shall be funded by the Redeveloper pursuant to this Contract, the Funding Agreement, and the
Transaction Documents.

Section 3.02  Title to and Lease of the Property. The Authority shall own and hold title to the
Property during the term of the Lease and issue the Bonds. Effective immediately upon the execution and
delivery of the Acquisition Deed, the Authority agrees to lease to the Redeveloper and the Redeveloper
agrees to lease from the Authority the Property subject to and in accordance with the terms and conditions
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of the Lease. Until termination of the Lease, the Authority shall own the Property and lease the Property
to the Redeveloper pursuant to the terms of the Lease. The parties acknowledge that the intent of the
described leaseback structure is to assist the Project for the public purpose of eliminating and preventing
the spread, development and recurrence of blighted and insanitary conditions within the Urban Renewal
Area by utilizing the Authority's real property tax exemption and sales tax exemption on the purchase of
Materials based on the Authority's ownership of the Property and its ownership of the Project and the Project
Improvements. The parties further acknowledge that the Jackson County, Missouri Assessor could
determine that “bonus value” exists under Missouri law and declare all or a portion of the Property and/or
leasehold interest created by the Lease taxable and in such event the Redeveloper shall be fully and solely
responsible for payment of any “bonus value” assessment against the Property and/or leasehold interest
created by the Lease, subject to the Redeveloper’s right to protest any such assessment as set out in the
Lease.

Notwithstanding anything in this Contract or any Transaction Document to the contrary, the Redeveloper
acknowledges that the Authority makes no representation or warranty that the Authority's tax-exempt status
will remain in effect throughout the duration of the term of the Lease and that the Authority has made no
representation or warranty concerning the tax-exempt status of the Project and the Authority shall have no
liability to the Redeveloper if any taxing authority shall deny exemption from the payment of taxes.
Notwithstanding any provision to the contrary contained in this Contract, if any taxing authority shall deny
the exemption from the payment of property tax or sales or use tax on any portion of the Project, the
Redeveloper or any designee thereof may, at its sole cost and expense, contest such denial and if it is
ultimately determined that the contested property tax or sales or use tax is due and payable on any portion
of the Project then the Redeveloper shall pay all such applicable property tax or sales or use tax.
Furthermore, in the event that the Authority's tax-exempt status is reduced or eliminated, or the Authority
is otherwise unable to effectively extend a tax exemption as a result of circumstances, including, but not
limited to: (i) a change in Applicable Law; (ii) a lawsuit or administrative proceeding challenging the
validity or legality of the Authority’s tax exempt status and which results in a determination by a court of
competent jurisdiction or by a federal, state, or local governing body, agency, or department that the
Authority’s tax-exempt status is invalid or illegal; or (iii) for some other reason, as to all or any part of the
Authority's ownership interest in the Property and ownership of the Project and the Project Improvements,
then the Redeveloper shall be solely responsible for payment of any taxes, fees, interest, charges, penalties,
special assessments, or any other costs assessed or imposed against the Authority's ownership interest in
the Property and its ownership of the Project and the Project Improvements for so long as the Lease is
effective. The Redeveloper shall indemnify, defend and hold the Authority harmless from any taxes, fees,
interest, charges, penalties, special assessments, “bonus value” assessment, or any other costs assessed or
imposed against the Property, the Project Improvements, or the leasehold interest created by the Lease,
including reasonable attorney’s fees incurred by the Authority in connection with any such assessment or
imposition. The Redeveloper’s obligations under this Section shall survive the termination of this Contract.

Section 3.03  Construction Period PILOT. The Authority and the Redeveloper anticipate that
the Property will be exempt from ad valorem taxes and special assessments during the term of the Lease
based upon the Authority’s ownership of the Property. For each full or partial tax year during the
Construction Period, the Redeveloper shall pay a Construction Period PILOT to the Jackson County
Collection Department in an amount equal to the ad valorem taxes and special assessments that the
Redeveloper would otherwise pay but for the Authority’s ownership of the Property during the Lease. The
Construction Period PILOT is intended to equal the amount of ad valorem taxes and special assessments
that would otherwise be payable by the Redeveloper in the same tax year as the Redeveloper transfers the
Property to the Authority pursuant to this Contract, provided that such amount shall be credited against and
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reduced on a dollar for dollar basis by the amount of real property taxes if any due and actually paid by the
Redeveloper to the Jackson County, Missouri Collection Department during the applicable tax year. The
Redeveloper’s obligation to pay Construction Period PILOTs and the procedures for billing, collection and
enforcement of each Construction Period PILOT payment shall be governed by subsections (a) — (¢) of
Section 4.08 below, except that all references to “Tax Abatement Period PILOT” in such subsections shall
be replaced by “Construction Period PILOT” for the purpose of construing the rights and obligations of the
Redeveloper, the Authority and the Taxing Jurisdictions in connection with any Construction Period
PILOT. The Redeveloper’s obligation to pay the Construction Period PILOT shall run with the land and
be binding upon the Redeveloper and its successors and assigns during the Construction Period.

Section 3.04  Redeveloper's Option to Purchase. Subject to the terms and conditions of Section
11.1 of the Lease, the Redeveloper shall have the option to repurchase the Property and the Project
Improvements from the Authority pursuant to the terms of the Lease.

Section 3.05  Authority's Option to Transfer. Subject to the terms and conditions of the Lease,
the Authority has the option to transfer title to the Property and Project Improvements to the Redeveloper
pursuant to the terms of the Lease.

Section 3.06  Transfer of the Property to the Redeveloper upon Lease Termination. The parties
acknowledge that the term of the Lease coincides with the Construction Period of the Project Improvements
and that the Lease is intended to terminate at such time as the Project Improvements are complete as
provided in the Lease. Subject to the terms and conditions of Section 11.4 of the Lease, the Authority agrees
to transfer title to the Property to the Redeveloper at the end of the Lease term and the Redeveloper agrees
to accept title to the Property at the end of the Lease term.

Section 3.07  Condition to Receive Tax Abatement. The Redeveloper acknowledges that the
Authority agrees to implement tax abatement during Tax Abatement Period for the Property subject to: (a)
the Redeveloper’s completion of the Project in accordance with this Contract and the Urban Renewal Plan;
(b) the Property is transferred to the Redeveloper as provided under this Contract and the Lease; and (c) the
Redeveloper’s use of the Project Improvements as described in Exhibit B. Notwithstanding anything to the
contrary in this Contract or any Transaction Document, if for any reason the LURA is terminated prior to
expiration of the Lease and the Project is no longer subject to affordability restrictions, then the Authority may,
in the Authority’s sole discretion and upon at least 60 days’ written notice to the Redeveloper, terminate the
tax abatement granted by this Contract and unwind the sale/leaseback by terminating the Lease and transferring
title of the Property back to the Redeveloper upon the terms and conditions as provided in this Contract and the
Lease.

Section 3.08  Use Restrictions.

(a) The Redeveloper covenants and agrees for itself and its successors and assigns and
every successor in interest to all or any part of the Property and/or all or any part of the Project
Improvements for so long as this Contract is in effect, that the Redeveloper and such successors and assigns
shall:

(D) devote all uses of the Property and the Project Improvements in
accordance with and subject to the provisions regarding use set forth in the Urban

Renewal Plan; and
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2) not discriminate on the basis of race, color, religion, sex, or national origin
in the sale, lease or rental or in the use or occupancy of all or any part of the Property and/or all or
any part of the Project Improvements.

(b) It is intended and agreed that the covenants provided in this Section shall be covenants
running with the land binding to the fullest extent permitted by law and equity for the benefit and in favor
of, and enforceable by: the Authority, its successors and assigns, the City, any successor in interest in the
Property or any part of the Property, the owner of any other real estate or of any interest in real estate that is
subject to the real estate use requirements and restrictions of the Urban Renewal Plan, and in regard to the use
restriction provided in subsection (a)(2) of this Section, the United States, against the Redeveloper, its
successors and assigns, and every successor in interest to the Property, or any part thereof or any interest
therein, and any party in possession or occupancy of the Property or any part thereof.

(a) The covenant in subsection (a)(1) of this Section shall remain in effect for the
duration of the Urban Renewal Plan, and any renewal period or periods thereof, at the end of which time it
shall cease and terminate. The covenant provided in subsection (a)(2) of this Section shall remain in effect
without limitation as to time.

(b) The Redeveloper further covenants and agrees for itself and its successors and
assigns and every successor in interest to all or any part of the Property and/or all or any part of the Project
Improvements that the Redeveloper and such successors and assigns shall observe and comply with the
affordability requirements and use restrictions pursuant to the LURA and other applicable agreements and
documents included as a Permitted Encumbrance.

ARTICLE 1V
REDEVELOPMENT PLAN, CONSTRUCTION OF PROJECT IMPROVEMENTS AND TAX
ABATEMENT

Section 4.01 Construction and Sales Tax Exemption.

(a) The Redeveloper shall close on the Loan transaction and commence or cause the
commencement of construction of the Project Improvements on or shortly after the date the Authority
acquires the Property and issues the Bonds. For the purposes of this Contract, commencement of
construction shall mean excavation and the placement, assembly or installation of materials,
equipment or facilities which will make up part of the structures to be constructed for the Project.
The Redeveloper shall complete or cause the completion of the Project Improvements by June 1, 2028,
subject to extensions granted pursuant to Section 4.03 (the “Completion Date”). The limitation of time
for commencement and completion may be extended by written agreement between the parties.

(b) The Redeveloper shall enter into the necessary contracts with the Construction
Contractor and other contractors or subcontractors (each a “Construction Contractor”) for the
construction of the Project Improvements on behalf of the Authority and the Redeveloper shall
cause those contracts to provide that all work performed under such contracts shall be in accordance
with the Redevelopment Plan, this Contract and the Urban Renewal Plan. The Redeveloper shall
cause the Construction Contract and each related subcontractor construction contract (each a
“Construction Contract”) to include provisions satisfactory to the Authority in substantially the
following form:
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@9) necessary to assure that the Construction Contractor includes in contracts
with the Suppliers that sell the Materials necessary for the construction of the Project
Improvements: (A) a provision acknowledging that title to the Materials shall pass directly
to the Authority from the Supplier, but only after the Materials have been inspected and
accepted by the Construction Contractor or Redeveloper, acting as the agents of the
Authority; and (B) a provision that requires Suppliers to properly submit detailed Invoices
for Materials for review and approval to the Redeveloper and the Authority or the
Authority's designee, which Invoices for Materials, upon their approval, will be forwarded
for payment in accordance with the Bond Documents;

2) stating that the invoices for Materials must reflect that the Redeveloper or
the Construction Contractor is purchasing the Materials on behalf of the Authority as the
Authority's agent or subagent, respectively;

3) requiring that the Redeveloper and the Construction Contractor keep full
and complete records of the Materials purchased on behalf of the Authority, and providing
that the Redeveloper and the Authority shall each have reasonable access to those records,
as may be necessary or desirable to ascertain that the Materials are, in fact, being acquired
in accordance with this Contract;

4) providing that all work performed under such contracts shall be in
accordance with the Urban Renewal Plan and this Contract, as applicable;

®) providing that the Redeveloper and the Construction Contractor
acknowledge and affirm that they are each buying the Materials on behalf of, and as agent
or subagent, respectively, for, the Authority and that the Construction Contractor further
acknowledges and affirms that any such Materials purchased are the sole property of the
Authority; and

(6) ensuring that all payments for the Materials shall be made using funds of
the Authority and that all payments are made in accordance with the draw request process
specified in the Bond Documents.

() Agent. The Authority appoints and, confirms the appointment of the Redeveloper
as its agent to purchase the Materials for and on behalf of the Authority. The Redeveloper has the
right to make the Construction Contractor a subagent for the purchase of the Materials and,
accordingly, the Redeveloper appoints the Construction Contractor as subagent for the Authority
for the limited purpose of purchasing the Materials. The Authority and the Redeveloper confirm
that the Construction Contractor is authorized to appoint its subcontractors as subagents of the
Authority for the limited purpose of purchasing Materials. The Authority will provide its sales tax
exemption certificate to Redeveloper and Construction Contractor (and others purchasing Materials
at the request of Redeveloper and/or Construction Contractor) for purposes of purchasing the
Materials. Notwithstanding anything in this Contract or any Transaction Documents to the
contrary, the Redeveloper acknowledges that the Authority makes no representation or warranty
that any sales or use tax exemption will remain in effect throughout the Construction Period and
that the Authority’s sales tax exemption certificate applies only to purchases of eligible construction
Materials made pursuant to this Contract and after the Authority has acquired the Property and
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issued the Bonds. In the event that the Authority’s tax exempt status is reduced or eliminated, or
the Authority is otherwise unable to effectively extend sales tax exemption as a result of
circumstances, including, but not limited to, a: (i) change in Applicable Law as to the purchase of
all or any Materials used for construction of the Project Improvements; or (ii) a lawsuit or
administrative proceeding challenging the validity or legality of the sales tax exemption granted by
the Authority during the Construction Period and which results in a determination by a court of
competent jurisdiction or by a federal, State, or local governing body, agency, or department that
the sales tax exemption is invalid or illegal; or (iii) for some other reason, then the Redeveloper
shall be solely responsible for payment of any sales taxes, use taxes, interest, fees, charges, or
penalties levied, charged or imposed against the Authority or otherwise resulting from the actions
of the Redeveloper hereunder. The Redeveloper shall indemnify, protect, defend, and hold the
Authority and its officers, commissioners, agents, and employees harmless from and against any
and all sales taxes, use taxes, interest, fees, charges, penalties, claims, demands, liabilities, and
costs, including reasonable attorneys’ fees, costs and expenses, resulting or arising from, or
otherwise incurred in connection with, the Authority’s inability to effectively extend sales tax
exemption as intended by this Contract, including, without limitation, any improper use of the
Authority’s sales tax exemption certificate by the Redeveloper, the Construction Contractor, or any
other contractor or subcontractor, or any of their respective owners, employees, agents, or
representatives, performing work on the Project, and such indemnification obligations shall survive
termination of this Contract.

(d) Title. Title to the Materials shall pass to the Authority directly from the Suppliers,
but only after the Materials have been inspected and accepted by the Redeveloper acting as the
agent of the Authority (or by the Construction Contractor or another person or entity acting as the
Redeveloper's subagent); thereafter title to the Materials shall remain in the Authority unless and
until transferred, together with the Authority’s title to the Property, by the Authority pursuant to
the Lease.

(e) Disbursement of Project Financing. The Redeveloper acknowledges and affirms
that the Authority's undertakings under the terms and provisions of this Contract are providing
significant economic benefits to the Redeveloper and the Project Improvements. In consideration
of such significant economic benefits being provided to the Redeveloper, the Redeveloper
acknowledges and affirms that the proceeds of the Bonds and other amounts necessary to cause the
construction of the Project and payable under the Lease are the sole and exclusive property of the
Authority and the proceeds of the Bond and other amounts necessary to cause the construction of
the Project and payable under the Lease are to be used in part for the purpose of purchasing services
and Materials for the acquisition and construction of the Project Improvements; provided, however,
that the review and approval of invoices for services and Materials may be undertaken by the
Redeveloper, as the agent of the Authority, the Authority or the Construction Inspector (as defined
below) as the Authority’s designee, the Lender, and any other party to the applicable Transaction
Documents. The proceeds from the Bonds shall be disbursed in accordance with the terms of the
applicable Bond Documents.

€9 Enforcement of Warranties for Materials. The Redeveloper, in its capacity as the
agent of the Authority, is granted the right to make on behalf of the Authority, all warranty,
indemnification, or other claims to enforce any of the Authority's warranty rights granted by
manufacturers or sellers of the Materials. The Redeveloper is assigned the benefits derived by the
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Authority from the actions of the Redeveloper taken pursuant to this Section, insofar as such rights
relate to the Materials.

NOTWITHSTANDING ANYTHING TO THE CONTRARY IN THE FOREGOING
PARAGRAPH, THE REDEVELOPER RECOGNIZES THAT, BECAUSE THE MATERIALS
AND COMPONENTS OF THE PROJECT HAVE BEEN DESIGNATED AND SELECTED BY
THE REDEVELOPER, THE AUTHORITY HAS NOT MADE AN INSPECTION OF THE
MATERIALS OR OF ANY FIXTURE OR OTHER ITEM CONSTITUTING A PORTION OF
THE PROJECT, AND THE AUTHORITY MAKES NO WARRANTY OR REPRESENTATION,
EXPRESS OR IMPLIED OR OTHERWISE, WITH RESPECT TO THE SAME OR THE
LOCATION, USE, DESCRIPTION, DESIGN, MERCHANTABILITY, FITNESS FOR USE FOR
ANY PARTICULAR PURPOSE, CONDITION OR DURABILITY THEREOF, OR AS TO THE
QUALITY OF THE MATERIALS OR WORKMANSHIP THEREIN, IT BEING AGREED
THAT ALL RISKS INCIDENT THERETO ARE TO BE BORNE BY THE REDEVELOPER. IN
THE EVENT OF ANY DEFECT OR DEFICIENCY OF ANY NATURE IN THE MATERIALS
OR ANY FIXTURE OR OTHER ITEM CONSTITUTING A PORTION OF THE PROJECT,
WHETHER PATENT OR LATENT, THE AUTHORITY SHALL HAVE NO RESPONSIBILITY
OR LIABILITY WITH RESPECT THERETO. THE PROVISIONS OF THIS SECTION ARE
INTENDED TO BE A COMPLETE EXCLUSION AND NEGATION OF ANY WARRANTIES
OR REPRESENTATIONS BY THE AUTHORITY, EXPRESS OR IMPLIED, WITH RESPECT
TO THE MATERIALS OR ANY FIXTURE OR OTHER ITEM CONSTITUTING A PORTION
OF THE PROJECT.

(2) Cost Certification. As a material inducement for the Authority to enter into this
Contract, the Redeveloper shall pay the costs and fees incurred by the Authority to review and cost
certify the invoices for Materials submitted to the Authority pursuant to this Article to ensure that
the Materials are properly being purchased and used in the construction of the Project
Improvements in accordance with this Contract. The Authority may undertake the cost certification
process internally or engage a third-party reasonably satisfactory to the Redeveloper to provide cost
certification services to the Authority and the Redeveloper shall pay the costs and fees incurred by
the Authority whether the Authority performs such services internally or engages a third-party cost
certifier, or rely on the work of an inspector (“Construction Inspector”) hired by the Lender. The
Authority will not hire a third-party cost certifier without prior notice to and consent of the
Redeveloper, which consent shall not be unreasonably withheld. The Authority intends to rely on
the work of the Construction Inspector, provided that the Authority promptly receives copies of
any documentation prepared and delivered by the Construction Inspector to the Lender and the
Redeveloper and that the Authority shall not be responsible for paying for any fees or costs charged
or incurred by the Construction Inspector in connection with the Project. If the Authority hires a
third-party cost certifier or relies upon the Construction Inspector as provided above, the Authority
may also perform such other additional cost certification work internally as the Authority may deem
necessary or desirable at its own cost. If the Authority elects not to hire a third-party cost certifier
or rely upon the Construction Inspector as provided above, the Authority may perform cost
certification work internally as the Authority may deem necessary or desirable for a fee in an
amount mutually and reasonably acceptable to the Authority and the Redeveloper.

Section 4.02  Redevelopment Plan; Modifications. The Redeveloper shall diligently pursue
completion of the Project in conformance with the Redevelopment Plan, this Contract, and the Urban
Renewal Plan. Should the Redeveloper deem it necessary or desirable to amend the Redevelopment Plan,
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the Redeveloper shall submit such proposed modifications to the Authority, including plans and
specifications for Project Improvements and a timeline for completion of the Project. The Authority shall
review such modification within a reasonable time and shall send written notice of the Authority's approval
or rejection of the modifications to the Redeveloper. If the Authority rejects any such modification, the
notice so stating shall set forth the reasons for rejection.

Section 4.03  Extensions Due to Force Majeure Conditions. The time limit for the Completion
Date may be extended due to any Force Majeure Condition if the Redeveloper notifies the Authority of the
existence of such condition reasonably promptly after first becoming aware of such condition. The
extension of time for the Completion Date shall be for the period of any delay or delays caused or resulting
from any Force Majeure Condition; provided, however, the Redeveloper must notify the Authority of the
existence of such delaying event within forty five (45) days after the commencement of such Force Majeure
Condition, which notice to the Authority shall include documentation or other information reasonably
necessary to establish the existence of the delaying event and an estimate of the approximate period of delay
to be created by that event. The Redeveloper's failure to provide such notice and documentation shall
eliminate the waiver of default due to such delaying event created in this Section.

Section 4.04  Completion Certificate. On or after the Completion Date, the Redeveloper may
send a written request to the Authority for a Completion Certificate. If requested by the Redeveloper, the
Completion Certificate shall be a conclusive determination of the Redeveloper's satisfaction and
termination of the covenants in this Contract regarding completion of the Project within the dates for
commencement and completion set forth in this Contract and in accordance with the Urban Renewal Plan,
the Redevelopment Plan and this Contract. The Completion Certificate shall be in recordable form. If the
Authority fails or refuses to provide the Completion Certificate after receiving a written notice requesting
such certificate, the Authority shall, within thirty (30) days of receiving such request, provide the
Redeveloper with a written statement indicating in reasonable detail how the Redeveloper has failed to
complete the Project in conformity with the Urban Renewal Plan, the Redevelopment Plan, and/or this
Contract and the measures or acts necessary, in the opinion of the Authority, for the Redeveloper to take or
perform in order to obtain a Completion Certificate.

Section 4.05  Maintenance. The Redeveloper and its successors and assigns shall, at all times
during the term of this Contract, maintain the Property and the Project Improvements in a good state of
repair and attractive appearance and in accordance with the Applicable Laws.

Section 4.06  Payment of Fees, Costs and Expenses. The Redeveloper shall advance funds and
pay to the Authority all fees owed to the Authority and all expenses and costs incurred by the Authority,
including, without limitation, attorneys fees, in performance of its obligations under this Contract and the
Transaction Documents, all in the manner prescribed in this Contract, the Funding Agreement and the
Transaction Documents.

Section 4.07  Tax Abatement. The Authority approved tax abatement for the Project during the
Tax Abatement Period at 100% for Years 1-25 provided, however, that the Authority and the Redeveloper
anticipate that the Property will be exempt from ad valorem taxes and special assessments during the term
of the Lease based upon the Authority’s ownership of the Property and the parties agree that such exemption
is subject to the Redeveloper’s obligation to pay the Construction Period PILOT and the Tax Abatement
Period PILOT as required under the Lease and this Contract.
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The Redeveloper’s obligation to pay the ad valorem taxes and special assessments assessed against
the Property by the Jackson County Assessor, as such taxes are abated in accordance with this Contract and
the LCRA Law and any Tax Abatement Period PILOT required under Section 4.08, shall run with the land
and shall be binding on the Redeveloper and its successors, assigns and subsequent owners of the Property.
Notwithstanding the foregoing, if the LURA is terminated for any reason then the Authority may terminate
the tax abatement granted under this Contract as provided in Section 3.07 of this Contract.

Section 4.08 Tax Abatement Period PILOT. For each of years 1 through 25 of the Tax Abatement
Period, the Redeveloper shall pay a Tax Abatement Period PILOT to the Jackson County Collection
Department in such amounts and for such years as follows: for years 1 through 25 of the Tax Abatement
Period, an amount equal to the pre-development ad valorem taxes and special assessments that would be
assessable against the Property for the tax year during which the Project is completed in accordance with
this Contract but for the Authority’s ownership of the Property, provided that such amount shall be credited
against and reduced on a dollar for dollar basis by the amount of real property taxes and assessments if any
due and actually paid by the Redeveloper to the Jackson County Collection Department during the
applicable tax year.

Payment of the Tax Abatement Period PILOT is as follows:

() No separate bill for the Tax Abatement Period PILOT will be delivered to the
Redeveloper by the Authority; provided, however, the Authority will provide to the Jackson County
Collector an executed copy of this Contract or such other information as the Jackson County
Collector may reasonably request to enable the Jackson County Collector to prepare and deliver to
the Redeveloper, its successors or assigns, or subsequent purchasers of the Property, a separate tax
bill in the amount of the PILOT for each year that a PILOT payment is due and payable under this
Contract. Concurrently with payment of the Tax Abatement Period PILOT to the Jackson County,
Missouri Collector, Redeveloper shall provide notice to the Authority of such payment.

(b) The obligation to pay the Tax Abatement Period PILOT due under this Contract
shall be a covenant running with the land and shall be binding on the Redeveloper, its successors
or assigns, and subsequent purchasers of the Property, regardless of whether or not the Redeveloper,
its successors or assigns, or subsequent purchasers of the Property receive a separate tax bill from
the Jackson County, Missouri Collector for any PILOT due and payable under this Contract;
provided, however, that such covenant shall terminate upon termination of the Tax Abatement
Period as provided herein. The Redeveloper agrees that any delinquent Tax Abatement Period
PILOT is subject to interest and penalties at the same rate as ad valorem property taxes and special
assessments and further agrees that any delinquent Tax Abatement Period PILOT will be subject
to collection in the same manner as ad valorem property taxes and special assessments, including
a lien enforceable against the Property, by the Authority or the Taxing Districts.

(c) Notwithstanding the foregoing, the Authority and the Redeveloper expressly
acknowledge that the Authority shall have no responsibility or liability to bill or collect the Tax
Abatement Period PILOT. The Authority may, but is not obligated to, enforce the Redeveloper’s
payment of the Tax Abatement Period PILOT and if the Authority elects to enforce the
Redeveloper’s payment obligation (either by itself or in conjunction with any Taxing Jurisdiction)
the Redeveloper shall pay all reasonable costs incurred by the Authority (include attorney’s fees)
in connection therewith. The Authority hereby names the Taxing Jurisdictions as third-party
beneficiaries to this Contract for the limited purpose of enforcing the Redeveloper’s obligation to
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pay the Tax Abatement Period PILOT as provided in this Contract and if any Taxing Jurisdiction
elects to enforce the Redeveloper’s payment obligation (either by itself or in conjunction with the
Authority) the Redeveloper shall pay all reasonable costs incurred by any Taxing Jurisdiction
(including attorney’s fees) in connection therewith. The Redeveloper indemnifies and agrees to
protect, defend and hold harmless the Authority and the Authority’s commissioners, officers,
directors, employees, agents, affiliates, successors and assigns, from and against all claims,
demands, losses, damages, costs, expenses, liabilities, taxes, assessments, fines, penalties, charges,
administrative and judicial proceedings and orders, judgments, causes of action, remedial action
requirements and/or enforcement actions of any kind (including, without limitation, attorney’s fees
and court or similar costs) directly or indirectly arising out of or attributable to in whole or in part
the calculation, billing, collection or enforcement of the Tax Abatement Period PILOT.

Section 4.09 Tax Abatement Under the LCRA Law. Notwithstanding anything in this Contract to
the contrary, the procedure for tax abatement is set forth in Sections 99.700 to 99.715, RSMo, of the LCRA
Law and the tax abatement provided by the Authority under this Contract shall be subject to and in
accordance with the LCRA Law. The Authority makes no representation regarding the base tax year used
by the Jackson County Assessor to determine the Maximum Assessed Valuation of the Property for the Tax
Abatement Period.

Section4.10  Early Termination of Tax Abatement. The Redeveloper intends to operate the Project
as a low-income housing tax credit facility for two successive 15-year compliance periods (for a total of 30
years), subject to MHDC approval and in accordance with MHDC requirements. If the Redeveloper does not
seek or MHDC does not approve a second 15-year compliance period at such time as the first 15-year
compliance period is scheduled to expire or has expired, then notwithstanding anything to the contrary in this
Contract or the Lease (i) the tax abatement granted under this Contract and the Tax Abatement Period shall
terminate as of December 31 of the year that the first 15-year compliance period expires, (ii) the Lease shall
terminate, and (iii) the Property shall be transferred back to the Redeveloper in accordance with this Contract
and the Lease.

Section 4.11 Payment and Performance Bond. The Redeveloper, at its cost, shall obtain and
furnish to the Authority, or cause the Construction Contractor to obtain and furnish to the Authority, a
payment and performance bond from a surety reasonably acceptable to the Authority and in an amount
sufficient to secure full payment for all Materials, all insurance premiums, and all labor related to and
performed in the construction of the Project in compliance with and as required by Section 107.170, RSMo,
as amended (“Payment and Performance Bond”). The Authority and the Bond Trustee shall be named as
dual obligees on the Payment and Performance Bond.

ARTICLE V
CLOSING; DEFAULT AND TERMINATION

Section 5.01  Date, Time and Place of Closing. The Closing shall take place at such date, time
and place as may be mutually agreed upon by the parties, provided that such date shall coincide with the
closing for the Bonds. In the event the Closing does not occur on or before December 15, 2026, then the
Authority shall have the right to terminate this Contract by written notice to that effect to the Redeveloper.

Section 5.02  Obligations at Closing. At the Closing each party shall execute and deliver to the
other the applicable Transaction Documents and take such other actions as are required pursuant to the
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provisions of this Contract. Each party shall also execute and deliver at the Closing such other documents
and instruments as are normal, usual and customary for like or similar transactions.

Section 5.03  Conditions to Closing by the Authority. All obligations of the Authority to
participate in the Closing are expressly conditioned upon the following:

(a) The Redeveloper’s representations, warranties and covenants contained in this
Contract shall be true and correct at and as of the Closing Date, with the same effect as if made on
the Closing Date.

(b) The Redeveloper shall have, in all material respects, observed, performed and/or
complied with all terms, conditions, duties, obligations and/or covenants required by this Contract
and the other Transaction Documents to be performed, observed and/or complied with on or prior
to the Closing.

(c) The Redeveloper and the Authority shall be ready, willing and able to close on the
Bonds.

(d) The Redeveloper shall not be in default under this Contract, the Funding
Agreement or any other Transaction Document.

(e) The Redeveloper, at its cost, obtains and provides to the Authority the most recent
Phase I Environmental Assessment performed on the Property, which shall not be dated more than
one hundred eighty (180) days before the Closing Date. The Phase I Environmental Assessment
shall be certified to the Authority and the Authority shall be able to rely on the Phase I
Environmental Assessment in all respects in connection with the Authority’s acquisition and lease
of the Property.

) The Redeveloper, at its cost, obtains and provides to the Authority from a company
duly qualified to issue such insurance in the State of Missouri, a title commitment and an owner's
policy of title insurance, including such policy endorsements as the Authority may request, naming
the Authority as the insured in an amount acceptable to the Authority.

(2) The Redeveloper, at its cost, obtains and provides to the Authority from a licensed
surveyor an ALTA survey of the Property. The survey shall be certified to the Authority.

(h) The Redeveloper, at its cost, obtains and provides to the Authority evidence of the
insurance policies the Redeveloper is required to obtain and maintain under this Contract and the
Lease listing the Authority as an additional insured.

6)] The Redeveloper deposits with the title company or the Bond Trustee the funds
required to be paid by the Redeveloper under this Contract, the Lease, the Bonds, and the Funding
Agreement necessary to close the financing and real estate transactions as contemplated therein.

) The Redeveloper, at its cost, obtains or causes the Construction Contractor to

obtain the Payment and Performance Bond and provide the Payment and Performance Bond to the
Authority and the Bond Trustee.
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Section 5.04  Transfer of Possession. Pursuant to the Lease, possession of the Property shall be
retained by the Redeveloper following Closing.

Section 5.05  Other Transaction Expenses. Notwithstanding any provisions of Applicable Laws
imposing the burden of such expense on Redeveloper or on Authority, as the case may be, Redeveloper
shall be responsible for and shall pay all costs and expenses (including, without limitation, the Authority’s
reasonable attorneys’ fees) incurred by either party in connection with the consummation of the transactions
contemplated by the Transaction Documents, and the enforcement of their rights hereunder.

Section 5.06  Events of Default Defined. The following shall be "Events of Default" under this
Contract and the terms "Events of Default" and "Default" shall mean, whenever they are used in this Contract,
any one or more of the following events:

(a) Failure by the Redeveloper to observe and perform any covenant, condition or
agreement on its part to be observed or performed under any Transaction Document, specifically
including, without limitation, failure to pay when due the Construction Period PILOT, which failure
continues uncured following the Cure Period.

(b) The filing by the Redeveloper of a voluntary petition in bankruptcy, or failure by the
Redeveloper to promptly lift any execution, garnishment or attachment of such consequence as would
impair the ability of the Redeveloper to carry on its operation, or adjudication of the Redeveloper as a
bankrupt, or assignment by the Redeveloper for the benefit of creditors, or the entry by the Redeveloper
into an agreement of composition with creditors, or the approval by a court of competent jurisdiction
of a petition applicable to the Redeveloper in any proceedings whether voluntary or involuntary
instituted under the provisions of the federal bankruptcy laws, as amended, or under any similar acts
which may hereafter be enacted.

(©) The occurrence of an Event of Default by the Redeveloper or a default under the
Funding Agreement or any Transaction Document by the Redeveloper which is not cured within any
applicable cure period set forth in the Funding Agreement or Transaction Document.

(d) Failure by the Redeveloper to achieve a record discharge of a mechanic’s lien or
similar lien as provided in Article IX of this Contract.

(e) The failure of the Redeveloper to close on the Loan and commence construction of
the Project as provided in this Contract.

® The failure of the Redeveloper to complete the Project prior to or on the Completion
Date, unless such date shall be extended by the period of time equal to delays caused by any Force

Majeure Conditions, as provided in Section 4.03.

(2) The failure of the Redeveloper to comply with the affordability requirements under
the LURA.

(h) The existence of any inaccuracy in any material respect in any representation or
warranty contained in this Contact or any Transaction Document.

Section 5.07 Remedies on Default.
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(a) Whenever any Event of Default shall have occurred and be continuing beyond the
Cure Period, the Authority shall have the right, at its option and without any further demand or notice,
to take whatever action at law or in equity may appear necessary or desirable to enforce performance
and observance of any obligation, agreement, or covenant of the Redeveloper under this Contract,
including, but not limited to, the following:

(1) institute such proceedings in law or equity as may be necessary or desirable
in the Authority's sole opinion to compensate the Authority for any damages resulting from
all breaches by the Redeveloper, including, but not limited to, proceeding for specific
performance, breach of contract and/or damages;

2) terminate this Contract and any sales tax exemption relating to the
Property and transfer the Property to the Redeveloper as permitted under the Lease if the
Event of Default occurs before the City’s issuance of its Certificate of Occupancy; or

3) terminate this Contract and any tax abatement incentive relating to the
Property if the Event of Default occurs after the City’s issuance of its Certificate of
Occupancy.

(b) Notwithstanding anything to the contrary set forth in this Contract, the Authority
shall, in no way, be limited to the terms of this Contract in enforcing, implementing and/or otherwise
causing performance of the provisions of this Contract, the Redevelopment Plan and/or Urban Renewal
Plan or in exercising its right and authority to condemn the Property after the Redeveloper's Default
and failure to cure during the Cure Period as provided in this Contract.

Section 5.08  No Waiver. No delay or omission of the Authority to exercise any right or remedy
occurring upon an Event of Default shall impair any such right or remedy or constitute a waiver of any such
Event of Default or an acquiescence in such Event of Default. Every right and remedy given by this Article or
by law to the Authority may be exercised from time to time and as often as may be deemed expedient by the
Authority. No waiver of any breach of any covenant or agreement contained in this Contract shall operate as
a waiver of any subsequent breach of the same covenant or agreement or as a waiver of any breach of any other
covenant or agreement. In case of a breach by the Redeveloper of any covenant, agreement or undertaking by
the Redeveloper, the Authority may nevertheless accept from the Redeveloper any payment or payments made
under this Contract without in any way waiving right of the Authority to exercise any of its rights and remedies
provided for in this Contract with respect to any such default or defaults of the Redeveloper which were in
existence at the time such payment or payments were accepted by the Authority.

Section 5.09  Rights and Remedies Cumulative. The rights and remedies reserved by the Authority
in this Contract and those provided by law shall be construed as cumulative and continuing rights and may be
exercised concurrently or alternatively. No one of them shall be exhausted by the exercise of such option on
one or more occasions.

Section 5.10 Termination of Lease and this Contract. This Contract shall survive the termination of
the Lease and the closing to re-transfer the Property to the Redeveloper in accordance with the Lease. At such
time as this Contract terminates, the terms set forth in Article VI, Article X, and XIV shall survive the
termination of this Contract.
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ARTICLE VI
SPECIAL COVENANT AND DAMAGES FOR BREACH

Section 6.01  Project Covenant. Itis acknowledged that the Authority’s willingness to enter into
this Contract and carry out the Authority’s obligations under the Transaction Documents is based on the
anticipated benefits (the “Public Benefits”) to be derived in the City through the Redeveloper's completion
of the Project and the proper maintenance of the Project and/or any Project Improvements. Authority and
Redeveloper acknowledge that the Public Benefits to be derived from the Project are that the Redeveloper
will build and maintain the Project and the Project Improvements for the period commencing on the
effective date of this Contract and ending on the fifth (5") anniversary date of the end of the Tax Abatement
Period. Accordingly, and as a material inducement to the Authority to enter into this Contract and
consummate the transactions contemplated by the Transaction Documents, the Redeveloper covenants and
agrees that it will at all times during the term of this Contract, as may be amended from time to time, either
perform or cause to be performed the following: (a) complete and operate the Project and the Project
Improvements; (b) maintain the Property and the Project Improvements in good condition and in
accordance with the Applicable Laws; and (c) observe and perform every other term, covenant, condition,
or agreement to be observed or performed by Redeveloper under this Contract (the “Project Covenant”).

Section 6.02  Remedy Upon Breach of Project Covenant. Ifthe City does not, in the Authority’s
reasonable discretion, realize the Public Benefits, then the Redeveloper shall be in breach and violation of the
Project Covenant. The parties acknowledge that the damages that will be incurred upon any breach or violation
of the Project Covenant would be impossible to ascertain with any reasonable degree of certainty. Nevertheless,
the parties have attempted to fairly approximate the amount of such damages, and have agreed that upon any
breach or violation of the Project Covenant, the Redeveloper shall be liable to pay to the Authority as agreed
liquidated damages (and not as a penalty), immediately upon demand, a sum equal to the aggregate amount of:

(a) the sales or use taxes which were not paid but would otherwise have been payable with
respect to the Project Improvements but for the Authority’s ownership of the Property during the
Construction Period if the violation occurs before the City’s issuance of the Certificate of Occupancy,
or

(b) the ad valorem real property taxes and special assessments which were not assessed but would
have been assessed and payable with respect to the Property but for the Authority’s ownership of the
Property if the violation occurs after the City’s issuance of the Certificate of Occupancy

(the “Project Covenant Liquidated Damages”).

Without limiting the Authority’s remedies upon an Event of Default by the Redeveloper or the Authority’s
right to transfer the Property back to the Redeveloper, payment of the Project Covenant Liquidated Damages
by the Redeveloper shall be the Authority’s remedy for a breach or violation of the Project Covenant. A
violation of the Project Covenant by the Redeveloper shall be an Event of Default.
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ARTICLE VI
RISK OF LOSS AND INSURANCE

Section 7.01 Risk of Loss.  So long as the Property is owned by the Redeveloper and/or the
Authority, all risk of loss with respect to the Property and the Project Improvements shall be borne by the
Redeveloper.

Section 7.02  Insurance. For so long as the Lease is in effect, the Redeveloper shall, at its expense,
obtain and maintain or cause to be maintained the insurance policies and coverage as specified in the Lease
and, to the extent that the Lender requires that the Redeveloper obtain and maintain additional insurance
policies or coverage amounts, then the Redeveloper shall also obtain and maintain or cause to be maintained
such additional policies or coverage at its expense. After the Lease has been terminated and the Property and
the Project Improvements transferred back to the Redeveloper, the Redeveloper shall, at its expense, maintain
or cause to be maintained a policy of all risk casualty insurance insuring the Property and the Project
Improvements and, to the extent that the Lender requires that the Redeveloper obtain and maintain additional
insurance policies or coverage amounts, then the Redeveloper shall also obtain and maintain or cause to be
maintained such additional policies or coverage at its expense. Duplicate copies or certificates of such policy
bearing notations evidencing payment of premiums or other evidence of such payment shall be furnished to the
Authority. Such policy shall include a waiver of subrogation consistent with the release described in Section
7.04 below. In addition, the Redeveloper shall cause the Authority to be named as an additional insured on all
policies the Redeveloper is required to procure and maintain under this Contract, the Lease, the Loan
Documents, and the Bond Documents.

Section 7.03  Blanket Insurance Policies. The Redeveloper may satisfy any of the insurance
requirements set forth in this Article by using blanket policies of insurance, provided each and all of the
requirements and specifications of this Article respecting insurance are complied with.

Section 7.04  Release. Anything in this Contract to the contrary notwithstanding, it is agreed that
each party hereby releases the other from any claim, demand, or cause of action arising out of any loss or
damage to the Property caused by a peril insurable pursuant to an all risk casualty insurance policy in standard
form available in the State.

ARTICLE VIII
COMPLIANCE WITH APPLICABLE LAWS

The Redeveloper shall, at its sole cost and expense, comply with all Applicable Laws. The
Redeveloper shall also comply with the requirements, rules and regulations of all insurers under the policies
required to be carried under this Contract. The Redeveloper shall pay all costs, expenses, claims, fines,
penalties and damages incurred by Authority and Redeveloper that may in any manner arise out of, or be
imposed as a result of, the failure of the Redeveloper to comply with the provisions of this Article.
Notwithstanding any provision contained in this Article, however, the Redeveloper shall have the right, at its
sole cost and expense, to contest or review, by legal or other appropriate procedures, the validity or legality of
any such Applicable Laws, or any such requirement, rule or regulation of an insurer, and during such contest
or review the Redeveloper may refrain from complying therewith to the extent such noncompliance is expressly
permitted by law and provided that such noncompliance does not result in adverse action being taken against
the Project, the Property, the Authority or the City.
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ARTICLE IX
LIENS

Section 9.01 Discharge of Lien. The Redeveloper shall not do or suffer anything to be done by any
person or entity whereby all or any part of the Property or the Project Improvements may be encumbered by
any mechanics’ or other similar lien while the Authority or the Redeveloper is the owner of the Property or the
Project Improvements (including the Redeveloper’s leasehold interest under the Lease). Whenever and as often
as any mechanics’ or other similar lien is filed against all or any part of the Property or the Project
Improvements owned by the Authority or the Redeveloper (including the Redeveloper’s leasehold interest
under the Lease) purporting to be for or on account of any labor done or materials or services furnished in
connection with any work in or about the Property or the Project Improvements, the Redeveloper, at the
Redeveloper’s sole cost and expense, shall notify the Authority and the Lender, if any, and discharge, and bond
over the same of record within sixty (60) days after the date of filing. Notice is hereby given that the Authority,
including its commissioners, officers, agents, employees, and representatives, and the Bond Trustee shall not
be liable for any labor or materials furnished by the Redeveloper or anyone claiming by, through or under the
Redeveloper upon credit, and that no mechanics’ or other similar lien for any such labor, services or materials
shall attach to or affect the reversionary or other estate of the Authority in and to the Property or the Project
Improvements or any part thereof, unless the Authority subsequently consents and agrees to the attachment of
any mechanic’s lien or other similar lien against the Property or the Project Improvements as provided in
Section 9.03 below by a separately recorded instrument.

Section 9.02 Lien Contest. Notwithstanding Section 9.01 above, the Redeveloper may post a
bond in an amount equal to one hundred and twenty-five percent (125%) of the amount being contested and
provide such other assurances, as the Authority and the Lender may approve in writing if the Redeveloper
(1) within five (5) business days after the Redeveloper becomes aware of the filing any such lien, notifies
the Authority and the Lender in writing of its intention so to do, (2) diligently prosecutes such contest, (3)
at all times effectively stays or prevents any official or judicial sale of the Property, or any part thereof or
interest therein (including the Redeveloper’s leasehold interest under the Lease), under execution or
otherwise, (4) pays or otherwise satisfies any final judgment enforcing such contested lien claim, and (5)
thereafter immediately procures record release or satisfaction thereof and provides copies of the same to
the Authority and the Lender. The Redeveloper may permit the lien so contested to remain unpaid during
the period of such contest, and any appeal therefrom unless the Redeveloper is notified by the Authority
that by nonpayment of any such items, the interest of the Authority or the Redeveloper in the Property will
be subject to loss or forfeiture or the financial well-being of the Authority or any of its commissioners,
officers, employees, agents, or representatives is threatened, as determined by the Authority, by the filing
of any action, lawsuit, or proceeding against the Authority or any of its commissioners, officers, employees,
agents, or representatives in either their official capacity or personally. In that event, the Redeveloper shall
immediately, at its own expense, take such action as may be reasonably necessary to duly discharge or
remove any such mortgage, pledge, lien, charge, encumbrance or claim if the same shall arise at any time.
If the Redeveloper fails to discharge any such lien either by failing to elect one of these options under
Sections 9.01 or 9.02 or by failing to procure a record release or satisfaction of any final judgment enforcing
such contested lien claim, then the Authority or the Lender may, but neither shall be obligated to, take such
action as may be necessary in order to cause such lien to be discharged of record in order to comply with
the terms of the Bond Documents; provided, however, if the Authority or the Lender decline to discharge
or remove any such mortgage, pledge, lien, charge, encumbrance or claim within twenty (20) days after the
60-day period described in Section 9.01 or, if the lien is contested pursuant to this Section 9.02, the issuance
of a final judgment enforcing such contested lien claim, the Authority shall have the right, notwithstanding
anything in the Bond Documents to the contrary, to transfer the Property and the Project Improvements to
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the Redeveloper and terminate the Lease. The Redeveloper shall indemnify and save and hold harmless
the Authority from any loss, costs, or expenses, including attorney’s fees, the Authority may incur related
to any such contest. The Redeveloper shall pay to the Authority for any expense, including attorney’s fees,
incurred by the Authority in connection with the imposition or attachment of any such lien or in order to
discharge or remove any such mortgage, pledge, lien, charge, encumbrance or claim. The Authority agrees
to cooperate with the Redeveloper in any such contest, including any contest by the Redeveloper
challenging the validity or amount of any mechanic’s lien or other similar lien which attaches to the
Property pursuant to Section 9.03 below, solely in the Authority’s capacity as the owner of the Property if
necessary for the Redeveloper to prosecute any such contest (and not as an advocate for the Redeveloper
or the Redeveloper’s position in the contest), and provided the Redeveloper is not in default under this
Contract or the Lease and the Redeveloper adheres to the requirements in this Section 9.02.

Section 9.03  Authority Subsequent Consent. Notwithstanding any other provision in this
Contract or the Lease to the contrary and pursuant to the powers granted to the Authority in Section
99.420(4), RSMo, as amended, in Section 107.170, RSMo, as amended, and Applicable Law, the Authority
reserves the right to consent to subject the Property and the Project Improvements to the attachment of
mechanics’ liens filed under Chapter 429, RSMo. If the Authority subsequently consents to the attachment
of mechanics’ lien as if the Property and the Project Improvements were owned by a private entity or
individual as permitted under Section 107.170, RSMo, the Redeveloper acknowledges that no other
approval or action by the Redeveloper or the Lender is necessary to effectuate any such consent by the
Authority. For avoidance of doubt, any subsequent consent of the Authority to subject the Property and the
Project Improvements to mechanics’ liens will not impair the Redeveloper’s right to contest any such lien
pursuant to this Contract or Chapter 429, RSMo; provided, however, that in such event the Redeveloper
shall indemnify and save and hold harmless the Authority from any loss, damages, liens, judgments, orders,
costs, or expenses, including attorney’s fees and court costs the Authority may incur related to the filing of
a mechanic’s lien against the Property or any related dispute between or among the Redeveloper, the
Lender, and/or any contractors, subcontractors, or vendors supplying labor or Materials in connection with
the Project.

ARTICLE X
INDEMNIFICATION

Section 10.01  Indemnity. The Redeveloper indemnifies and agrees to protect, defend and hold
harmless the Authority and the Authority’s commissioners, officers, directors, employees, agents, affiliates,
successors and assigns, from and against all claims, liens, demands, losses, damages, costs, expenses, deaths
or injuries to persons, damages to property, liabilities, taxes, payments in lieu of taxes, assessments, fines,
penalties, charges, administrative or judicial proceedings, orders, judgments, causes of action, remedial action
requirements, and/or enforcement actions of any kind (including, without limitation, attorney's fees and court
or similar costs) directly or indirectly arising out of or attributable to in whole or in part:

(a) the material inaccuracy of any representation or the material breach of any
representation, covenant or warranty of the Redeveloper contained in this Contract;

(b) the Redeveloper’s acquisition, development, ownership, occupancy, possession,

lease, or use of the Property and the Project Improvements, unless directly caused by the gross
negligence or willful misconduct of the Authority;
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(©) the failure on the part of the Redeveloper to perform, observe and/or comply with
any covenant, obligation or duty to be performed, observed and/or complied with by the
Redeveloper pursuant to the terms of this Contract or any other Transaction Document;

(d) any condition of, on or in the Property or the Project Improvements or any part
thereof caused by any act or omission of the Redeveloper or the Redeveloper's agents, contractors,
subcontractors, servants, employees, members, officers, directors, licensees or invitees or any other
person or entity for whose acts or omissions the Redeveloper is otherwise responsible pursuant to
Applicable Law;

(e) the performance or non-performance by Redeveloper of any Transaction
Document, contract, agreement, obligation or undertaking entered into by the Redeveloper
(whether as the agent of the Authority or otherwise) in connection with all or any part of the Project;
and/or

) any act or omission of the Redeveloper or any of the Redeveloper's agents,
contractors, subcontractors, servants, employees, members, officers, directors, licensees, or
invitees, or any other person or entity for whose acts or omissions the Redeveloper is otherwise
responsible pursuant to Applicable Law, including, without limitation, failure to provide Payment
and Performance Bonds as required in this Contract, and failure to pay prevailing wages to the
extent, if any, required under Applicable Law.

Section 10.02  Environmental.

(a) The Redeveloper covenants that it shall not place or cause to be placed, nor permit
any other person to place or cause to be placed, any Hazardous Substances on or about the Property or
the Project Improvements above any de minimis non-reportable levels reasonably necessary to the
Redeveloper's use of the Property or the Project Improvements.

(b) The Redeveloper indemnifies and agrees to protect, defend and hold harmless, the
Authority and the Authority’s officers, directors, commissioners, employees, agents, affiliates,
successors and assigns (except to the extent intentionally and directly caused by any such indemnified
party), from and against any and all claims, liens, demands, losses, damages, costs, expenses, liabilities,
assessments, fines, penalties, charges, administrative or judicial proceedings, orders, judgments, causes
of action, defects in title, remedial action requirements, and/or enforcement actions of any kind
(including, without limitation, attorneys' fees and costs) directly or indirectly arising out of or
attributable to, in whole or in part, (i) the breach of the covenants of the Redeveloper contained in this
Section 10.02, or (ii) the use, handling, generation, manufacture, production, storage, release,
threatened release, discharge, treatment, removal, transport, decontamination, cleanup, disposal,
and/or presence of Hazardous Substances on, under, from or about the Property or the Project
Improvements, or (iii) any other activity carried on or undertaken on or off the Property, whether prior
to or during the ownership of the Property by the Authority, and whether by the Redeveloper or any
other predecessor in title or any employees, agents, contractors, or subcontractors of the Redeveloper
or any other predecessor in title, or any third persons at any time occupying or present on the Property,
in connection with the use, handling, generation, manufacture, production, storage, release, threatened
release, discharge, treatment, removal, transport, decontamination, cleanup, disposal, and/or presence
of any Hazardous Substance at any time located, transported or present on, under, from, to or about
the Property or the Project Improvements, including without limitation: (A) all consequential damages;
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(B) the cost of any required or necessary repair, cleanup, or detoxification of the Property or the Project
Improvements and the preparation and implementation of any closure, remedial or other required
plans; and (C) liability for death or personal injury or property damage arising under any statutory or
common-law tort theory, including damages assessed for the maintenance of a public or private
nuisance, response costs or for the carrying on of any abnormally dangerous activity.

(o) The foregoing indemnity obligation includes without limitation: (i) the costs of
removal or remedial action incurred by the United States government or the State or response costs
incurred by any other person, or damages from injury to, destruction of, or loss of natural resources,
including the cost of assessing such injury, destruction or loss, incurred pursuant to the Comprehensive
Environmental Response, Compensation and Liability Act of 1980 as amended ("CERCLA"), 42
U.S.C. §9601 et seq.; (ii) the clean-up costs, fines, damages or penalties incurred pursuant to any
applicable provisions of State law; and (iii) the cost and expenses of abatement, correction or cleanup,
fines, damages, response costs or penalties which arise from the provisions of any other Applicable
Law.

(d) The foregoing indemnity shall further apply to any residual contamination on, under,
from or about the Property or the Project Improvements, or affecting any natural resources, arising in
connection with the use, handling, generation, manufacturing, production, storage, release, discharge,
treatment, removal, transport, decontamination, cleanup, disposal, and/or presence of any such
Hazardous Substance on, under, from or about the Property or the Project Improvements and
irrespective of whether any of such activities were or will be undertaken in accordance with any
Applicable Laws. This indemnity is intended to be operable under 42 U.S.C. Section 9607(e)(1), and
any successor section thereof, and shall survive the termination of this Contract in all respects.

Section 10.03 Redeveloper’s Obligation on the Bonds. The Redeveloper hereby indemnifies and
agrees to hold harmless and defend the Authority from and against any and all loss, liability, damage, claim,
fine, penalty, judgment, cost and expense of any nature whatsoever, including, without limitation, reasonable
attorneys’ fees and expenses, arising from or in connection with the Redeveloper’s failure to perform its
obligations under this Contract and the Transaction Documents with respect to any obligation under the Bond
Documents, including, without limitation, the repayment of the Bonds.

Section 10.04 Failure to Discharge Liabilities. The Redeveloper hereby indemnifies and agrees to
hold harmless and defend the Authority from and against any and all loss, liability, damage, claim, fine,
penalty, judgment, cost and expense of any nature whatsoever, including, without limitation, reasonable
attorneys’ fees, arising from or in connection with: (i) any transferee liability law; (ii) any payment or
performance by the Authority to any third party in order to perform or discharge fully or partially any
liability or obligation of the Redeveloper which the Authority shall have the option, but shall not be
required, to perform or discharge if demand is made on the Authority therefor and threatened to be charged
against the Property and the Redeveloper fails to defend against or perform or discharge the same or
otherwise to provide reasonable evidence to the Authority that the Redeveloper will comply with its
indemnification obligations hereunder, at no cost or expense to the Authority; and/or (iii) any judgment or
other circumstances pursuant to which the Authority may be held liable or accountable for, or the Property
required hereunder may be charged in respect of, any liability or obligation of the Redeveloper.

Section 10.05 Enforcement Expenses; Survival of Indemnification Obligations. The indemnity
obligations contained in this Contract include within them all costs and expenses (including, without limitation,
reasonable attorneys' fees) incurred in enforcing any right to indemnity contained in this Contract. All
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indemnification obligations of the Redeveloper under this Article X shall survive the termination of this
Contract.

ARTICLE XI
ASSIGNMENT

Section 11.01  Successors and Assigns. This Contract shall be binding upon and shall inure to the
benefit of the Redeveloper and its successors and assigns, and any subsequent purchaser of the Property
(provided, however, that this provision shall not be deemed to permit an assignment of this Contract except as
specifically provided in this Article), and the term "Redeveloper" as used in this Contract shall be deemed to
include such successors and assigns.

Section 11.02  General Assignments. The Redeveloper shall not assign this Contract without the
prior written consent of the Authority, which consent may be granted, denied, or conditioned in the sole
discretion of the Authority; provided, however, that leasing of individual units and/or commercial space within
the Project within the Redeveloper’s normal course of business is not to be construed as an assignment of this
Contract. Notwithstanding the foregoing, the Redeveloper, upon prior written notice to the Authority, shall be
permitted to assign this Contract without consent of the Authority to any Controlled Affiliate of the
Redeveloper and such affiliate shall be deemed to assume and agree to keep, observe and perform all of the
terms, covenants, obligations (including specifically, without limitation, indemnification obligations) and
provisions of this Contract. Upon any assignment by Redeveloper as permitted under this Contract, this
Contract shall be binding upon and shall inure to the benefit of the assignee or to any successor entity and the
assignment instrument shall be recorded in the Office of the Recorder of Deeds for Jackson County, Missouri.
Notwithstanding anything in Section 11.02 to the contrary with respect to an assignment to a Controlled
Affiliate, the form of any such assignment instrument shall be subject to the approval of the Authority, which
approval shall not be unreasonably withheld.

The Authority shall have the right to assign or otherwise transfer this Contract to the City, or to any
successor entity created by the City to perform the same functions as the Authority and upon such assignment
or other transfer, this Contract shall be binding upon and shall inure to the benefit of the City or to any such
successor entity.

Section 11.03  Sale or Disposition of Property Following Issuance of a Certificate of Completion.
In the event of the sale or other disposition of any or all of the Property by reason of the foreclosure of any
mortgage or other lien, through insolvency or bankruptcy proceedings, by order of any court of competent
jurisdiction, or by voluntary transfer or otherwise, the tax abatement provided in Section 4.07 of this Contract
and under the provisions of the LCRA Law and the Urban Renewal Plan shall inure, with respect to the real
property so sold or otherwise disposed of, to any purchaser or transferee of such real property so long as (i) the
Authority approves assignment of this Contract to such purchaser or transferee as provided in Sections 11.01
and 11.02; (ii) such purchaser or transferee continues to use, operate, and maintain such real property in
accordance with the provisions of the Urban Renewal Plan and this Contract, including, without limitation,
payment of the Tax Abatement Period PILOT as provided in Section 4.08; and (ii) the Redeveloper shall
comply with the provisions in the Lease for assignment of obligations thereunder. However, if the purchaser
or transferee does not desire to continue to own and operate the Property under the terms of the Urban Renewal
Plan, effective as of the date of such election or such use, the Property may be assessed for ad valorem taxes
based upon the full true value of such real property and may be owned and operated free from any of the
conditions, restrictions, or provisions of this Contract, the LCRA Law and the Urban Renewal Plan, subject,
however, to proper termination of this Contract, proper termination of the Bond Documents, and to the Jackson
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County Assessor’s acceptance of the Authority’s request to cancel tax abatement granted under this Contract
before expiration of the Tax Abatement Period. If the Jackson County Assessor declines to accept the
Authority’s request or it is determined that the tax abatement cannot be legally cancelled before expiration of
the Tax Abatement Period, then the Redeveloper shall cause the purchaser or transferee shall pay, for each year
during the remainder of the Tax Abatement Period, payments in licu of taxes in an amount equal to the ad
valorem taxes that would be assessed against the Property and the Project Improvements if the Authority did
not grant tax abatement pursuant to mutually acceptable terms of an amendment to this Contract or, if this
Contract is properly terminated, a separate PILOT agreement. If this Contract is amended or a separate PILOT
agreement entered into as set forth in the previous sentence, such amended Contract or separate PILOT
agreement shall specify that the Project Covenant no longer is applicable and shall not require payment of
Project Covenant Liquidated Damages or any similar penalty, clawback, fine, fee or recapture of the Public
Benefits provided pursuant to this Contract.

ARTICLE XII
EQUAL EMPLOYMENT OPPORTUNITY

Section 12.01 Egqual Employment Opportunity During Performance of this Contract. With
respect to this Project, during the performance of this Contract, the Redeveloper agrees, for itself and its
successors and assigns, as follows:

(a) The Redeveloper will not discriminate against any employee or applicant for
employment because of race, color, religion, sexual orientation, family status, handicap, sex, or
national origin. The Redeveloper will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without regard to their race, color,
religion, sexual orientation, family status, handicap, sex, or national origin. Such action shall
include, but not be limited to the following: employment, upgrading, demotion or transfer,
recruitment or recruitment advertising; rates of pay or other forms of compensation; and selection
for training, including apprenticeship. The Redeveloper agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided by the Authority
setting forth the provisions of this nondiscrimination clause.

(b) The Redeveloper will, in all solicitations or advertisements for employees placed
by or on behalf of the Redeveloper, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sexual orientation, family status, handicap, sex
or national origin.

(c) The Redeveloper will send to each labor union or representative of workers with
which it has a collective bargaining agreement or other contract or understanding, a notice advising
the labor union or workers' representative of the Redeveloper's commitments under Section 202 of
Executive Order 11246, and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

(d) The Redeveloper will comply with all provisions of the Executive Order, and of
the rules, regulations and relevant orders of the Secretary of Labor.

(e) The Redeveloper will furnish all information and reports required by the Executive
Order, and by the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and
will permit access to its books, records and accounts by the Authority and the Secretary of Labor
for purposes of investigation to ascertain compliance with such rules, regulations, and orders.
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® In the event of the Redeveloper's non-compliance with the non-discrimination
clauses of this Contract or with any of such rules, regulations, or orders, this Contract may be
canceled, terminated or suspended in whole or in part and the Redeveloper may be declared
ineligible for further government contracts and/or federally assisted construction contracts in
accordance with the procedures authorized in the Executive Order, and such other sanctions may
be imposed and remedies invoke as provided in the Executive Order, or by rule, regulation, or order
of the Secretary of Labor, or as otherwise provided by law.

Section 12.02 Inclusion of Equal Employment Opportunity Provisions in Contracts. The
Redeveloper agrees, for itself and its successors and assigns, that it will include the provisions listed in
Section 12.01 in every contract or purchase order unless exempted by the rules, regulations, or orders of
the Secretary of Labor issued pursuant to section 204 of Executive Order 11246, so that such provision will
be binding upon each contractor or vendor that does business with the Redeveloper in conjunction with the
Project, as well as those contractor's subcontractors. For the purpose of including the provisions of Section
12.01 in any construction contract or purchase order, the terms "Authority", "Redeveloper" and "Contract"
may be changed to appropriately reflect the name or designation of the parties to such contract or purchase
order.

Section 12.03 Modification of Requirements. Upon the issuance of additional or conflicting
rules, regulations, or orders of the Secretary of Labor pursuant to section 204 of the Executive Order, the
requirements of this Article shall automatically be amended to conform and comply with such changes.

Section 12.04 Determination of Compliance. For the sole purpose of determining the
Redeveloper's compliance with the provisions of this Article, the Authority and its duly appointed agents
shall be permitted, at reasonable times, and after three (3) days prior notice to the Redeveloper, to examine
the books and records of the Redeveloper.

ARTICLE XIII
AMERICANS WITH DISABILITIES ACT

With respect to the Project, the Redeveloper shall comply with the provisions of the Americans
with Disabilities Act ("ADA"), 42 U.S.C. A Section 1201, et seq., as amended from time to time, and
regulations promulgated under the ADA, including, without limitation, 28 C.F.R. Part 35 and 29 C.F.R.
Part 1630.

ARTICLE XIV
AFFIRMATIVE ACTION: MINORITY BUSINESS ENTERPRISES/WOMEN’S BUSINESS
ENTERPRISES AND CONSTRUCTION WORKFORCE EMPLOYMENT

The Redeveloper shall comply with the provisions of the Affirmative Action Policy of the
Authority, as amended from time to time, which policy requires that the Redeveloper make a good faith
effort to meet the goals established in accordance with the City Code of General Ordinances Chapter 3,
Article IV, Divisions 1-3, Sections 3-401 through 3-600, and any related rules and regulations, as may be
amended, of the City promulgated pursuant to Ordinance No. 18535 As Further Further Amended, adopted
by the City Council on October 25, 2018, and Committee Substitute for Ordinance 130275 adopted by the
City Council on April 11, 2013, and effective May 1, 2013, for (a) MBE/WBE participation under
professional services and construction contracts in connection with the Project, and (b) construction
workforce employment on a company-wide basis of minorities and women under construction contracts
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between the Redeveloper and construction contractors in connection with the Project. As a part of this
Contract, Redeveloper shall provide all attachments as required by the Authority’s Affirmative Action
Information Packet containing information and forms for MBE/WBE participation and construction
workforce employment (“Affirmative Action Information Packet”). Redeveloper acknowledges that
Redeveloper has received a copy of the Affirmative Action Policy and the Affirmative Action Information
Packet pertaining to the requirements for MBE/WBE participation and construction workforce
employment. Redeveloper further acknowledges that Redeveloper understands the Affirmative Action
Policy’s requirements and that the Authority, in the Authority’s sole discretion, may pursue any remedy or
remedies available under the Affirmative Action Policy and/or this Contract in the event that the
Redeveloper is unable to demonstrate a good faith effort to meet the goals set forth in the Affirmative
Action Policy as may be determined by the Authority. A remedy or remedies may also be enforced
following a determination by the City’s Civil Rights and Equal Opportunity Department (CREO), the
Fairness in Construction Board, or the Fairness in Professional Services and Goods Board that the
Redeveloper failed to demonstrate a good faith effort to meet the approved goals. In the event that the
Authority incurs any costs or expenses, including attorney’s fees, in connection with any action or claim
filed by the Redeveloper or a contractor or consultant hired by the Redeveloper for the Project appealing or
challenging any determination concerning whether good faith efforts were exerted under the Affirmative
Action Policy or imposition of liquidated damages for failure to comply with the Affirmative Action Policy,
the Redeveloper shall indemnify and hold the Authority harmless from any such costs or expenses incurred
by the Authority without qualification, restriction or limitation. The indemnification obligation of the
Redeveloper under this Article XIV applies whether or not the Authority is a named party in any such action
or claim and shall survive the termination of this Contract. Notwithstanding anything to the contrary in this
Article XIV, the Redeveloper covenants not to sue or bring any claim against the Authority related to the
Affirmative Action Policy, it being understood that the Affirmative Action Policy incorporates the City
ordinances referenced in this Article XIV, as such ordinances may be amended from time to time.

In compliance with the Ordinance No. 18535, As Further Further Amended, adopted by the City
Council on October 25, 2018, the construction and professional services goals for the Project as established
by the approved contractor utilization plan (CUP) are incorporated into and made a part of this Contract as
if fully set forth herein, even if the CUP is approved after the effective date of this Contract.

Notwithstanding the foregoing, the Authority and the Redeveloper acknowledge that the City
Council terminated the MBE/WBE program pursuant to Ordinance No. 260690, As Amended, dated
August 13, 2026, and enacted a new Certified Small Business Enterprises (SBE) program on an interim
basis pursuant to Committee Substitute for Ordinance No. 260692 dated August 13, 2026, in Chapter 3 of
the Code of Ordinances, Article IV, Division 2. The Authority and the Redeveloper further acknowledge
that the City Council is considering a permanent program for Local Business Enterprise (LBE), Local Small
Business Enterprise (LSBE), and Emerging Business Enterprise (EBE) categories, a proposed city-wide
small business participation goal of 35%, contract-specific goal setting, certification and compliance
processes, small business development services, and mentor-protégé and joint venture opportunities. The
Redeveloper shall comply with the provisions of the programs and policies of the City and Authority as
applicable and as may be amended from time to time.
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ARTICLE XV
MISCELLANEOUS PROVISIONS

Section 15.01 Amendments. This Contract may not be amended, modified, terminated, or waived
orally, but only by a writing signed by the parties hereto.

Section 15.02  No Oral Agreements. This Contract, together with all exhibits referred to in this
Contract, the Bond Documents, and the Funding Agreement contain all the oral and written agreements,
representations and arrangements between the parties, and any rights which the parties may have under any
previous contracts or oral arrangements are hereby canceled and terminated and no representations or
warranties are made or implied, other than those set forth in this Contract.

Section 15.03  Binding Effect. This Contract shall inure to the benefit of and shall be binding upon
the Authority and its successors and assigns and the Redeveloper and its permitted successors and assigns.

Section 15.04  Severability. The provisions of this Contract are severable. In the event that any
provision of this Contract is held to be invalid, illegal, or unenforceable to any extent, then the remaining
provisions of this Contract, and the portion of the offending provision (or any application of such provision)
which is not invalid, illegal, or unenforceable shall remain in full force and effect.

Section 15.05  Conflict of Interest. No commissioner, officer or employee of the Authority shall
have any personal interest, direct or indirect, in the Project, the Property or this Contract, nor shall any such
commissioner, officer, or employee participate in any decision relating to the Project, the Project, the Property,
or this Contract which affects his personal interest or the interest of any corporation, partnership, or association
in which he is directly or indirectly interested.

Section 15.06  Execution of Counterparts. This Contract may be executed in two (2) or more
counterparts, each of which shall be deemed to be an original and all of which together shall constitute but one
and the same instrument.

Section 15.07 Governing Law. This Contract shall be governed by and construed in accordance
with the laws of the State without regard to conflict of laws.

Section 15.08 Notices. Any notice, approval, request, or consent required by or permitted under
this Contract shall be in writing and mailed by United States registered or certified mail, postage prepaid,
return receipt requested, or delivered by hand, and addressed as follows:

To Authority: Land Clearance for Redevelopment
Authority of Kansas City, Missouri
Attention: Executive Director
300 Wyandotte Street, Suite 400
Kansas City, Missouri 64105

With a copy to: Rouse Frets White, P.C.
Attention: Brian Engel
801 W. 47" Street, Suite 500
Kansas City, Missouri 64112
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To Redeveloper: Jamison 2025, LP
Attention: James Baker
220 NW Executive Way
Lee’s Summit, MO 64063

With a copy to: Rosenblum Goldenhersh
Attention: Thomas Duda
7733 Forsyth Boulevard, Suite 400
St. Louis, Missouri 63105

To Investor Limited Partner: MHEG Fund 59, LP
c/o Midwest Housing Equity Group, Inc.
515N 162nd Ave, Ste 202

Omaha, NE 68118

With a copy to: Kutak Rock LLP
1650 Farnam Street
Omaha, NE 68102 2186
Attention: Shane R. Deaver, Esq.

Each party shall have the right to specify that notice be addressed to any other address by giving to the
other party ten (10) days prior written notice thereof.

All notices given by mail shall be effective upon the earlier of the date of receipt or the second
(2nd) business day after deposit in the United States mail in the manner prescribed in this Section. Rejection
or other refusal to accept or the inability to deliver because of changed address for which no notice was
given, shall be deemed to be receipt of the notice as of the date of such rejection, refusal or inability to
deliver.

Section 15.09 Recording. This Contract or a memorandum of this Contract may be recorded by
the Authority, from time to time, in the office of the Director of Records of Jackson County, Missouri, at
Kansas City. The Redeveloper shall pay the costs of recording the Contract or memoranda upon demand
by the Authority.

Section 15.10  Further Assurances. The Redeveloper will do, execute, acknowledge and deliver
such further acts, instruments, financing statements and assurances as the Authority may reasonably require for
accomplishing the purposes of this Contract.

Section 15.11  Access to Project and Inspection. The Authority and its duly appointed agents shall
have the right, with at least 48 hours advance notice, at reasonable times, and when accompanied by
Redeveloper or its agent, to enter upon the Property and Project Improvements and to examine and inspect the
Property. The Redeveloper covenants to execute, acknowledge and deliver all such further documents and do
all such other acts and things as may be reasonably necessary to grant to the Authority such right of entry. The
Authority and its duly appointed agents shall also have the right, at reasonable times and upon three (3) days
prior written notice, to examine the books and records of the Redeveloper which relate to the Project and/or to
the obligations of the Redeveloper under this Contract.

Section 15.12  Annual Employment Reports. Not Applicable.
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Section 15.13 Term. Except as otherwise provided herein, this Contract shall terminate upon the
fifth (5") expiration of the end of the Tax Abatement Period.

Section 15.14. Nature of Obligations of Authority. Notwithstanding any other provision herein
to the contrary, the obligations, liabilities and any amounts due and owing by the Authority pursuant to the
provisions hereof shall be nonrecourse as to the Authority. No provision, representation, covenant, or
agreement contained in this Contract or any Bond Document or Loan Document (including, without
limitation, any indemnity obligation), or any obligation herein or therein imposed upon the Authority, or
the breach thereof, shall constitute or give rise to or impose upon the Authority a pecuniary liability and no
provision herein or therein shall be construed to impose a charge against the general credit of the Authority
or any personal or pecuniary liability upon any commissioner, officer, agent, or employee of the Authority.
The Authority has no taxing power. The covenants and agreements of the Authority shall not be deemed
to constitute a debt, liability, or a general obligation of the Authority, the State of Missouri or of any political
subdivision thereof within the meaning of any State of Missouri constitutional provision or statutory
limitation and shall not constitute a pledge of the full faith and credit of the State of Missouri or any political
subdivision thereof or of the Authority. The Bonds shall not constitute an indebtedness within the meaning
of any constitutional or statutory debt limitation or restriction and is not payable in any manner by taxation.

All covenants, obligations and agreements of the Authority contained in this Contract shall be effective to
the extent authorized and permitted by applicable law. No such covenant, obligation, or agreement shall
be deemed to be a covenant, obligation, or agreement of any present or future commissioner, officer, agent,
or employee of the Authority in other than his or her official capacity, and no official executing this Contract
shall be liable personally for this Contract or be subject to any personal liability or accountability by reason
of the execution and delivery of this Contract or by reason of the covenants, obligations or agreements of
the Authority contained in this Contract.

Section 15.15 Non-Merger. All of the terms, covenants, representations, warranties, restrictions, and
controls of this Contract, which by their terms involve a performance of any act or obligation after delivery of
the Acquisition Deed to the Authority and of the Transfer Deed to the Redeveloper, shall survive such Closings
and delivery of the Acquisition Deed to the Authority and of the Transfer Deed to the Redeveloper; it being
intended that no provision of this Contract shall be deemed to be merged into any subsequent deed or
conveyance of the Property from the Redeveloper to the Authority for from the Authority to the Redeveloper,
and such subsequent deed shall not be deemed to affect or impair the rights or obligations under this Contract.
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IN WITNESS WHEREOF, the Redeveloper has caused this Contract to be executed in its name with
its seal affixed and attested by its duly authorized officers. The Authority has caused this Contract to be
executed in its name with its seal affixed and attested by its duly authorized officers. All of the above occurred
as of the date first above written.

JAMISON 2025, LP
By:
“REDEVELOPER”
State of Missouri )
) ss.
County of Jackson )
On this _ day of , 2026, before me appeared
, to me personally known, who, being by me duly sworn/aftirmed did
say that he is the of Jamison 2025, LP, a Missouri limited partnership, and that

said instrument was signed in behalf of said limited partnership by authority of its members, and said
acknowledged said instrument to be the free act and deed of said limited

partnership.

Notary Public

(Printed Name)

My Commission Expires:
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LAND CLEARANCE FOR REDEVELOPMENT
AUTHORITY OF KANSAS CITY, MISSOURI

s Daniel Moye, Executive Director
“AUTHORITY”
STATE OF MISSOURI )
COUNTY OF JACKSON 3 >
Onthis  dayof , 2026, before me appeared Daniel Moye, to me personally

known, who, being by me duly sworn, did say that he is the Executive Director of Land Clearance for
Redevelopment Authority of Kansas City, Missouri, a public body corporate and politic, and that the seal
affixed to the foregoing instrument is the seal of said entity and that said instrument was signed on behalf of
said Authority by the authority of its Board of Commissioners, and he acknowledged said instrument to be the
free act and deed of said Authority.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal at my office the
day and year first above written.

Notary Public

(Printed Name)

My Commission Expires:
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EXHIBIT A
LEGAL DESCRIPTION OF THE PROPERTY

TRACT 1:

LOT 1, BLOCK 8, EAST LINWOOD, A SUBDIVISION IN KANSAS CITY, JACKSON COUNTY,
MISSOURI.

TRACT 2:

THE NORTH 120 FEET OF LOT 2, BLOCK 8, EAST LINWOOD, A SUBDIVISION IN KANSAS CITY,
JACKSON COUNTY, MISSOURI.

TRACT 3:

LOT 3 LESS THE WEST 7.16 FEET OF THE SOUTH 10.00 FEET AND LOTS 4 AND 5, LESS THE
SOUTH 10.00 FEET, BLOCK 8, EAST LINWOOD, A SUBDIVISION IN KANSAS CITY, JACKSON
COUNTY ,MISSOURL.

TRACT 4:

THE EAST 48.43 FEET OF THE SOUTH HALF OF LOT 1 AND THE EAST 48.43 FEET OF LOT 2 AND
THE EAST 48.43 FEET OF THE NORTH 5 FEET OF LOT 3, BLOCK 4, MCGEORGE PLACE, A
SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI.

TRACT 5:

THE WEST 45 FEET OF THE EAST 93.43 FEET OF THE SOUTH HALF OF LOT 1 AND THE WEST
45 FEET OF THE EAST 93.43 FEET OF LOT 2 AND THE WEST 45 FEET OF THE EAST 93.43 FEET
OF THE NORTH 5 FEET OF LOT 3, BLOCK 4, MCGEORGE PLACE, A SUBDIVISION IN KANSAS
CITY, JACKSON COUNTY,MISSOURI.

TRACT 6:

THE WEST 45 FEET OF THE SOUTH HALF OF LOT 1, THE WEST 45 FEET OF LOT 2, AND THE
WEST 45 FEET OF THE NORTH 5 FEET OF LOT 3, BLOCK 4, MCGEORGE PLACE, A SUBDIVISION
IN KANSAS CITY,JACKSON COUNTY, MISSOURI.

TRACT 7:

THE EAST HALF OF THE SOUTH 50 FEET OF LOT 19, BLOCK 4, MCGEORGE PLACE, A
SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI.

TRACT 8:

THE SOUTH 40 FEET OF THE NORTH 45 FEET OF LOT 3, BLOCK 4, MCGEORGE PLACE, A
SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI.
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THE ABOVE DESCRIBED TRACTS 1 THROUGH 8, ALSO DESCRIBED AS FOLLOWS:
PARCEL1

ALL OF LOTS 1 AND 2 AND THE NORTH 45.00 FEET OF LOT 3, ALSO, THE EAST HALF OF LOT
19, EXCEPT THE NORTH 25.00 FEET OF LOTS 1 AND 19, ALL IN BLOCK 4, MCGEORGE PLACE,A
SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI, MORE PARTICULARLY
DESCRIBED AS FOLLOWS:

BEGINNING AT THE SOUTHEAST CORNER OF THE SAID LOT 19; THENCE NORTH 87 DEGREES
33 MINUTES 57 SECONDS WEST ALONG THE SOUTH LINE OF SAID LOT 19, 66.91 FEET;
THENCE NORTH 02 DEGREES 11 MINUTES 12 SECONDS EAST, 50.00 FEET TO A POINT ON THE
SOUTH RIGHT OF WAY LINE OF LINWOOD BOULEVARD; THENCE SOUTH 87 DEGREES 33
MINUTES 57 SECONDS EAST ALONG SAID RIGHT OF WAY LINE, 205.34 FEET TO A POINT ON
THE WEST RIGHT OF WAY LINE OF AGNES AVENUE; THENCE SOUTH 02 DEGREES 11
MINUTES 12 SECONDS WEST ALONG SAID RIGHT OF WAY LINE, 120.00 FEET TO A POINT 5.00
FEET NORTH OF THE SOUTH LINE OF SAID LOT 3; THENCE NORTH 87 DEGREES 33 MINUTES
57 SECONDS WEST ALONG A LINE 5.00 FEET NORTH AND PARALLEL TO THE SOUTH LINE OF
SAID LOT 3, 138.43 FEET TO A POINT ON THE WEST LINE OF SAID LOTS 2 AND 3; THENCE
NORTH 02 DEGREES 11 MINUTES 12 SECONDS EAST ALONG SAID LINE, 70.00 FEET TO THE
POINT OF BEGINNING.

PARCEL II

ALL OF LOTS 1 THRU 5, EXCEPT THE SOUTH 20.00 FEET OF LOT 2 ALL IN BLOCK 8, EAST
LINWOOD, A SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI, MORE
PARTICULARLY DESCRIBED AS FOLLOWS:

BEGINNING 10.00 FEET NORTH OF THE SOUTHWEST CORNER OF SAID LOT 5 AND BEING ON
THE EAST RIGHT OF WAY LINE OF AGNES AVENUE; THENCE NORTH 02 DEGREES 11
MINUTES 12 SECONDS EAST ALONG SAID LINE, 104.89 FEET TO A POINT OF CURVATURE;
THENCE CONTINUE ALONG SAID RIGHT OF WAY LINE AND A CURVE TO THE RIGHT WITH
A RADIUS OF 25.00 FEET AND A DISTANCE OF 39.38 FEET TO A POINT ON THE SOUTH RIGHT
OF WAY LINE OF LINWOOD BOULEVARD; THENCE SOUTH 87 DEGREES 33 MINUTES 57
SECONDS EAST ALONG SAID RIGHT OF WAY LINE, 205.66 FEET TO A POINT OF CURVATURE;
THENCE CONTINUE ALONG SAID RIGHT OF WAY LINE AND A CURVE TO THE RIGHT WITH
A RADIUS OF 25.00 FEET AND A DISTANCE OF 39.16 FEET TO A POINT ON THE WEST RIGHT
OF WAY LINE OF BELLEFONTAINE AVENUE; THENCE SOUTH 02 DEGREES 11 MINUTES 12
SECONDS WEST ALONG SAID RIGHT OF WAY LINE, 115.11 FEET TO THE SOUTHEAST CORNER
OF SAID LOT 1; THENCE NORTH 87 DEGREES 33 MINUTES 57 SECONDS WEST ALONG THE
SOUTH LINE OF SAID LOT 1, 52.84 FEET; THENCE NORTH 02 DEGREES 11 MINUTES 12
SECONDS EAST, 20.00 FEET; THENCE NORTH 87 DEGREES 33 MINUTES 57 SECONDS WEST,
50.00 FEET; THENCE SOUTH 02 DEGREES 11 MINUTES 12 SECONDS WEST, 20.00 FEET; THENCE
NORTH 87 DEGREES 33 MINUTES 57 SECONDS WEST, 42.82 FEET; THENCE NORTH 02 DEGREES
11 MINUTES 12 SECONDS EAST, 10.00 FEET; THENCE NORTH 87 DEGREES 33 MINUTES 57
SECONDS WEST, 109.98 FEET TO THE POINT OF BEGINNING.
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NOTE: THESE SUGGESTED DESCRIPTIONS DESCRIBE THE SAME PROPERTY AS SHOWN IN
TITLE COMMITMENT NO. 20250319627 ISSUED BY PREFERRED TITLE OF ST. JOSEPH, LLC.

TRACT 1-A:

THE SOUTH 50 FEET OF LOT 19, BLOCK 4, MC GEORGE PLACE, EXCEPT THE EAST 66.72 FEET
THEREOF AND EXCEPT THAT PART TAKEN FOR LINWOOD BOULEVARD, A SUBDIVISION IN
KANSAS CITY, JACKSON COUNTY, MISSOURI.

TRACT 2-A:

THE NORTH 42.5 FEET OF LOT 18, BLOCK 4, MC GEORGE PLACE,ASUBDIVISION IN KANSAS
CITY, JACKSON COUNTY, MISSOURI.

TRACT 3-A:

THE NORTH 10 FEETOF LOT 17 AND THE SOUTH 32.5 FEET OF LOT18, BLOCK 4, MC GEORGE
PLACE.A SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI, ACCORDING TO
THE RECORDED PLAT THEREOF.
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EXHIBIT B
REDEVELOPMENT PLAN

The acquisition and construction of a project to include: (1) rehabilitation of 14 existing 3-bedroom townhome units
with garages, back porches, and a driveway; and (2) construction of 6 new 3-bedroom townhome units with garages,
back porches, and a driveway, for a total of 20 townhome units and related improvements generally located on the
south side of Linwood Boulevard between Benton Avenue on the west and Bellefontaine Avenue on the east to be
accomplished by the Redeveloper on behalf of the Authority in accordance with this Contract and the Urban
Renewal Plan.
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EXHIBIT C
ACQUISITION DEED

[Attached hereto]
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Document Title: Special Warranty Deed

Document Date: , 2026

Grantor Name: Jamison 2025, LP,
A Missouri limited partnership

Grantee Name: Land Clearance for Redevelopment Authority
of Kansas City, Missouri

Statutory Address: Grantee’s mailing address is:

300 Wyandotte Street, Suite 400
Kansas City, Missouri 64105

Legal Description: See Exhibit A (Page 3)
Reference Book and Page: N/A
SPECIAL WARRANTY DEED
THIS SPECTIAL WARRANTY DEED, made this day of , 2026, from

JAMISON 2025, LP, a Missouri limited partnership (“Grantor”), to LAND CLEARANCE FOR
REDEVELOPMENT AUTHORITY OF KANSAS CITY, MISSOURI, a public body corporate
and politic (“Grantee”), whose mailing address is: 300 Wyandotte Street, Suite 400, Kansas City,
Missouri, 64105.

WITNESSETH, THAT THE GRANTOR, in consideration of the sum of Ten Dollars
($10.00) and other good and valuable consideration, paid to the Grantor by the Grantee, the receipt
and sufficiency of which is acknowledged, does by these presents, Sell and Convey unto the
Grantee and the Grantee's successors and assigns, the property (the “Property”) described on
attached Exhibit A and incorporated herein by this reference, together with all improvements
thereon, lying, being and situate in Jackson County, Missouri.

Subject to the Permitted Encumbrances described on attached Exhibit B.

TO HAVE AND TO HOLD the Property, with all and singular the rights, privileges,
appurtenances and immunities thereto belonging or in any wise appertaining unto the Grantee and unto
Grantee's successors and assigns forever; the Grantor covenants that the Property is free and clear from
any encumbrance done or suffered by the Grantor, except as provided above; and that the Grantor will
warrant and defend the title to the Property unto the Grantee and unto the Grantee's successors and
assigns forever, against the lawful claims and demands of all persons claiming under the Grantor.

IN WITNESS WHEREOF, the Grantor has caused this Deed to be executed the day and year
first above written.

JAMISON 2025, LP, a Missouri limited partnership
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By:

b

"GRANTOR"
STATE OF )
) ss.
COUNTY OF )
BE IT REMEMBERED THAT ON THIS __ day of , 2026, before me,
the undersigned, a notary public in and for the county and state aforesaid, came
, who is the of Jamison 2025,

LP, a Missouri limited partnership, and who is personally known to me to be the same person who
executed the within instrument of writing and such person duly acknowledged the execution of the
same for and on behalf of said entity and acknowledged said instrument to be the free act and deed of
said entity.

IN TESTIMONY WHEREQOF, I have hereunto set my hand and affixed my official seal the
day and year last above written.

Notary Public

Printed Name:

My Commission Expires:
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EXHIBIT A

Legal Description
TRACT 1:

LOT 1, BLOCK 8§, EAST LINWOOD, A SUBDIVISION IN KANSAS CITY, JACKSON COUNTY,
MISSOURI.

TRACT 2:

THE NORTH 120 FEET OF LOT 2, BLOCK 8§, EAST LINWOOD, A SUBDIVISION IN KANSAS CITY,
JACKSON COUNTY, MISSOURI.

TRACT 3:

LOT 3 LESS THE WEST 7.16 FEET OF THE SOUTH 10.00 FEET AND LOTS 4 AND 5, LESS THE
SOUTH 10.00 FEET, BLOCK 8, EAST LINWOOD, A SUBDIVISION IN KANSAS CITY, JACKSON
COUNTY,MISSOURI.

TRACT 4:

THE EAST 48.43 FEET OF THE SOUTH HALF OF LOT 1 AND THE EAST 48.43 FEET OF LOT 2 AND
THE EAST 48.43 FEET OF THE NORTH 5 FEET OF LOT 3, BLOCK 4, MCGEORGE PLACE, A
SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI.

TRACT 5:

THE WEST 45 FEET OF THE EAST 93.43 FEET OF THE SOUTH HALF OF LOT 1 AND THE WEST
45 FEET OF THE EAST 93.43 FEET OF LOT 2 AND THE WEST 45 FEET OF THE EAST 93.43 FEET
OF THE NORTH 5 FEET OF LOT 3, BLOCK 4, MCGEORGE PLACE, A SUBDIVISION IN KANSAS
CITY, JACKSON COUNTY,MISSOURI.

TRACT 6:

THE WEST 45 FEET OF THE SOUTH HALF OF LOT 1, THE WEST 45 FEET OF LOT 2, AND THE
WEST 45 FEET OF THE NORTH 5 FEET OF LOT 3, BLOCK 4, MCGEORGE PLACE, A SUBDIVISION
IN KANSAS CITY,JACKSON COUNTY, MISSOURI.

TRACT 7:

THE EAST HALF OF THE SOUTH 50 FEET OF LOT 19, BLOCK 4, MCGEORGE PLACE, A
SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI.

TRACT 8:

THE SOUTH 40 FEET OF THE NORTH 45 FEET OF LOT 3, BLOCK 4, MCGEORGE PLACE, A
SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI.

THE ABOVE DESCRIBED TRACTS 1 THROUGH 8, ALSO DESCRIBED AS FOLLOWS:
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PARCEL1

ALL OF LOTS 1 AND 2 AND THE NORTH 45.00 FEET OF LOT 3, ALSO, THE EAST HALF OF LOT
19, EXCEPT THE NORTH 25.00 FEET OF LOTS 1 AND 19, ALL IN BLOCK 4, MCGEORGE PLACE,A
SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI, MORE PARTICULARLY
DESCRIBED AS FOLLOWS:

BEGINNING AT THE SOUTHEAST CORNER OF THE SAID LOT 19; THENCE NORTH 87 DEGREES
33 MINUTES 57 SECONDS WEST ALONG THE SOUTH LINE OF SAID LOT 19, 66.91 FEET;
THENCE NORTH 02 DEGREES 11 MINUTES 12 SECONDS EAST, 50.00 FEET TO A POINT ON THE
SOUTH RIGHT OF WAY LINE OF LINWOOD BOULEVARD; THENCE SOUTH 87 DEGREES 33
MINUTES 57 SECONDS EAST ALONG SAID RIGHT OF WAY LINE, 205.34 FEET TO A POINT ON
THE WEST RIGHT OF WAY LINE OF AGNES AVENUE; THENCE SOUTH 02 DEGREES 11
MINUTES 12 SECONDS WEST ALONG SAID RIGHT OF WAY LINE, 120.00 FEET TO A POINT 5.00
FEET NORTH OF THE SOUTH LINE OF SAID LOT 3; THENCE NORTH 87 DEGREES 33 MINUTES
57 SECONDS WEST ALONG A LINE 5.00 FEET NORTH AND PARALLEL TO THE SOUTH LINE OF
SAID LOT 3, 138.43 FEET TO A POINT ON THE WEST LINE OF SAID LOTS 2 AND 3; THENCE
NORTH 02 DEGREES 11 MINUTES 12 SECONDS EAST ALONG SAID LINE, 70.00 FEET TO THE
POINT OF BEGINNING.

PARCEL II

ALL OF LOTS I THRU 5, EXCEPT THE SOUTH 20.00 FEET OF LOT 2 ALL IN BLOCK 8, EAST
LINWOOD, A SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI, MORE
PARTICULARLY DESCRIBED AS FOLLOWS:

BEGINNING 10.00 FEET NORTH OF THE SOUTHWEST CORNER OF SAID LOT 5 AND BEING ON
THE EAST RIGHT OF WAY LINE OF AGNES AVENUE; THENCE NORTH 02 DEGREES 11
MINUTES 12 SECONDS EAST ALONG SAID LINE, 104.89 FEET TO A POINT OF CURVATURE;
THENCE CONTINUE ALONG SAID RIGHT OF WAY LINE AND A CURVE TO THE RIGHT WITH
A RADIUS OF 25.00 FEET AND A DISTANCE OF 39.38 FEET TO A POINT ON THE SOUTH RIGHT
OF WAY LINE OF LINWOOD BOULEVARD; THENCE SOUTH 87 DEGREES 33 MINUTES 57
SECONDS EAST ALONG SAID RIGHT OF WAY LINE, 205.66 FEET TO A POINT OF CURVATURE;
THENCE CONTINUE ALONG SAID RIGHT OF WAY LINE AND A CURVE TO THE RIGHT WITH
A RADIUS OF 25.00 FEET AND A DISTANCE OF 39.16 FEET TO A POINT ON THE WEST RIGHT
OF WAY LINE OF BELLEFONTAINE AVENUE; THENCE SOUTH 02 DEGREES 11 MINUTES 12
SECONDS WEST ALONG SAID RIGHT OF WAY LINE, 115.11 FEET TO THE SOUTHEAST CORNER
OF SAID LOT 1; THENCE NORTH 87 DEGREES 33 MINUTES 57 SECONDS WEST ALONG THE
SOUTH LINE OF SAID LOT 1, 52.84 FEET; THENCE NORTH 02 DEGREES 11 MINUTES 12
SECONDS EAST, 20.00 FEET; THENCE NORTH 87 DEGREES 33 MINUTES 57 SECONDS WEST,
50.00 FEET; THENCE SOUTH 02 DEGREES 11 MINUTES 12 SECONDS WEST, 20.00 FEET; THENCE
NORTH 87 DEGREES 33 MINUTES 57 SECONDS WEST, 42.82 FEET; THENCE NORTH 02 DEGREES
11 MINUTES 12 SECONDS EAST, 10.00 FEET; THENCE NORTH 87 DEGREES 33 MINUTES 57
SECONDS WEST, 109.98 FEET TO THE POINT OF BEGINNING.

NOTE: THESE SUGGESTED DESCRIPTIONS DESCRIBE THE SAME PROPERTY AS SHOWN IN

TITLE COMMITMENT NO. 20250319627 ISSUED BY PREFERRED TITLE OF ST. JOSEPH, LLC.
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TRACT 1-A:

THE SOUTH 50 FEET OF LOT 19, BLOCK 4, MC GEORGE PLACE, EXCEPT THE EAST 66.72 FEET
THEREOF AND EXCEPT THAT PART TAKEN FOR LINWOOD BOULEVARD, A SUBDIVISION IN
KANSAS CITY, JACKSON COUNTY, MISSOURI.

TRACT 2-A:

THE NORTH 42.5 FEET OF LOT 18, BLOCK 4, MC GEORGE PLACE,ASUBDIVISION IN KANSAS
CITY, JACKSON COUNTY, MISSOURI.

TRACT 3-A:

THE NORTH 10 FEETOF LOT 17 AND THE SOUTH 32.5 FEET OF LOT18, BLOCK 4, MC GEORGE
PLACE.A SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI, ACCORDING TO
THE RECORDED PLAT THEREOF.
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EXHIBIT B
Permitted Encumbrances

[to be added]
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EXHIBIT D
PERMITTED ENCUMBRANCES
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EXHIBIT E
TRANSFER DEED

[Attached Hereto]

LCRA Sale/Leaseback and Redevelopment Contract

E-1



Document Title: Special Warranty Deed

Document Date: ,202
Grantor Name: Land Clearance for Redevelopment Authority of
Kansas City, Missouri
Grantee Name: Jamison 2025, LP
Statutory Address: 222 W. Gregory Boulevard, Suite 200
Kansas City, Missouri 64114
Legal Description: See attached Exhibit A (Page 4)
Reference Book and Page: n/a
SPECIAL WARRANTY DEED
THIS INDENTURE ("Deed"), made on the _ day of , 202 _, by and

between Land Clearance for Redevelopment Authority of Kansas City, Missouri, a public body
corporate and politic ("Grantor"), and Jamison 2025, LP, a Missouri limited partnership ("Grantee"),
whose mailing address is 222 W. Gregory Boulevard, Suite 200, Kansas City, Missouri 64114,

WITNESSETH, THAT Grantor, in consideration of the sum of Ten Dollars ($10.00), to
Grantor paid by Grantee (receipt of which is acknowledged) does by these presents SELL. AND
CONVEY unto the Grantee and the Grantee's successors and assigns the following described tracts,
lots, or parcels of land ("Property"), lying, being and situate in the County of Jackson and State of
Missouri legally described on the attached Exhibit A.

Subject to: (a) restrictions, encumbrances, easements, covenants and reservations now of
record affecting the Property; (b) such facts that an accurate survey and environmental assessment and
other investigations would disclose; (c) all zoning laws and subdivision regulations and all other laws,
rules and regulations affecting the Property; and (d) the liens of unpaid taxes and assessments of any

type.

TO HAVE AND TO HOLD the Property, with all and singular the rights, privileges,
appurtenances and immunities thereto belonging or in any wise appertaining unto the Grantee and unto
Grantee's successors and assigns forever; the Grantor covenants that the Property is free and clear from
any encumbrance done or suffered by the Grantor, except as provided above; and that the Grantor will
warrant and defend the title to the Property unto the Grantee and unto the Grantee's successors and
assigns forever, against the lawful claims and demands of all persons claiming under the Grantor.
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IN WITNESS WHEREOF, Grantor has executed this deed the day and year above written.
Land Clearance for Redevelopment Authority of
Kansas City, Missouri

[seal]

By:

Daniel Moye, Executive Director

"GRANTOR"
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STATE OF MISSOURI )
) ss.
COUNTY OF JACKSON )

On this day of , 202, before me appeared Daniel Moye, to me
personally known, who, being by me duly sworn, did say that he is the Executive Director of Land
Clearance for Redevelopment Authority of Kansas City, Missouri, a public body corporate and politic,
and that the seal affixed to the foregoing instrument is the seal of said entity and that said instrument
was signed on behalf of said Authority by the authority of its Board of Commissioners, and he
acknowledged said instrument to be the free act and deed of said Authority.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal at my
office the day and year first above written.

Notary Public

(Printed Name)

My Commission Expires:
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Exhibit A
Legal Description

TRACT 1:

LOT 1, BLOCK 8, EAST LINWOOD, A SUBDIVISION IN KANSAS CITY, JACKSON COUNTY,
MISSOURI.

TRACT 2:

THE NORTH 120 FEET OF LOT 2, BLOCK &, EAST LINWOOD, A SUBDIVISION IN KANSAS CITY,
JACKSON COUNTY, MISSOURI.

TRACT 3:

LOT 3 LESS THE WEST 7.16 FEET OF THE SOUTH 10.00 FEET AND LOTS 4 AND 5, LESS THE
SOUTH 10.00 FEET, BLOCK 8, EAST LINWOOD, A SUBDIVISION IN KANSAS CITY, JACKSON
COUNTY ,MISSOURL.

TRACT 4:

THE EAST 48.43 FEET OF THE SOUTH HALF OF LOT 1 AND THE EAST 48.43 FEET OF LOT 2 AND
THE EAST 48.43 FEET OF THE NORTH 5 FEET OF LOT 3, BLOCK 4, MCGEORGE PLACE, A
SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI.

TRACT 5:

THE WEST 45 FEET OF THE EAST 93.43 FEET OF THE SOUTH HALF OF LOT 1 AND THE WEST
45 FEET OF THE EAST 93.43 FEET OF LOT 2 AND THE WEST 45 FEET OF THE EAST 93.43 FEET
OF THE NORTH 5 FEET OF LOT 3, BLOCK 4, MCGEORGE PLACE, A SUBDIVISION IN KANSAS
CITY, JACKSON COUNTY,MISSOURI.

TRACT 6:

THE WEST 45 FEET OF THE SOUTH HALF OF LOT 1, THE WEST 45 FEET OF LOT 2, AND THE
WEST 45 FEET OF THE NORTH 5 FEET OF LOT 3, BLOCK 4, MCGEORGE PLACE, A SUBDIVISION
IN KANSAS CITY,JACKSON COUNTY, MISSOURI.

TRACT 7:

THE EAST HALF OF THE SOUTH 50 FEET OF LOT 19, BLOCK 4, MCGEORGE PLACE, A
SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI.

TRACT 8:

THE SOUTH 40 FEET OF THE NORTH 45 FEET OF LOT 3, BLOCK 4, MCGEORGE PLACE, A
SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI.

THE ABOVE DESCRIBED TRACTS 1 THROUGH 8, ALSO DESCRIBED AS FOLLOWS:
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PARCEL1

ALL OF LOTS 1 AND 2 AND THE NORTH 45.00 FEET OF LOT 3, ALSO, THE EAST HALF OF LOT
19, EXCEPT THE NORTH 25.00 FEET OF LOTS 1 AND 19, ALL IN BLOCK 4, MCGEORGE PLACE,A
SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI, MORE PARTICULARLY
DESCRIBED AS FOLLOWS:

BEGINNING AT THE SOUTHEAST CORNER OF THE SAID LOT 19; THENCE NORTH 87 DEGREES
33 MINUTES 57 SECONDS WEST ALONG THE SOUTH LINE OF SAID LOT 19, 66.91 FEET;
THENCE NORTH 02 DEGREES 11 MINUTES 12 SECONDS EAST, 50.00 FEET TO A POINT ON THE
SOUTH RIGHT OF WAY LINE OF LINWOOD BOULEVARD; THENCE SOUTH 87 DEGREES 33
MINUTES 57 SECONDS EAST ALONG SAID RIGHT OF WAY LINE, 205.34 FEET TO A POINT ON
THE WEST RIGHT OF WAY LINE OF AGNES AVENUE; THENCE SOUTH 02 DEGREES 11
MINUTES 12 SECONDS WEST ALONG SAID RIGHT OF WAY LINE, 120.00 FEET TO A POINT 5.00
FEET NORTH OF THE SOUTH LINE OF SAID LOT 3; THENCE NORTH 87 DEGREES 33 MINUTES
57 SECONDS WEST ALONG A LINE 5.00 FEET NORTH AND PARALLEL TO THE SOUTH LINE OF
SAID LOT 3, 138.43 FEET TO A POINT ON THE WEST LINE OF SAID LOTS 2 AND 3; THENCE
NORTH 02 DEGREES 11 MINUTES 12 SECONDS EAST ALONG SAID LINE, 70.00 FEET TO THE
POINT OF BEGINNING.

PARCEL II

ALL OF LOTS I THRU 5, EXCEPT THE SOUTH 20.00 FEET OF LOT 2 ALL IN BLOCK 8, EAST
LINWOOD, A SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI, MORE
PARTICULARLY DESCRIBED AS FOLLOWS:

BEGINNING 10.00 FEET NORTH OF THE SOUTHWEST CORNER OF SAID LOT 5 AND BEING ON
THE EAST RIGHT OF WAY LINE OF AGNES AVENUE; THENCE NORTH 02 DEGREES 11
MINUTES 12 SECONDS EAST ALONG SAID LINE, 104.89 FEET TO A POINT OF CURVATURE;
THENCE CONTINUE ALONG SAID RIGHT OF WAY LINE AND A CURVE TO THE RIGHT WITH
A RADIUS OF 25.00 FEET AND A DISTANCE OF 39.38 FEET TO A POINT ON THE SOUTH RIGHT
OF WAY LINE OF LINWOOD BOULEVARD; THENCE SOUTH 87 DEGREES 33 MINUTES 57
SECONDS EAST ALONG SAID RIGHT OF WAY LINE, 205.66 FEET TO A POINT OF CURVATURE;
THENCE CONTINUE ALONG SAID RIGHT OF WAY LINE AND A CURVE TO THE RIGHT WITH
A RADIUS OF 25.00 FEET AND A DISTANCE OF 39.16 FEET TO A POINT ON THE WEST RIGHT
OF WAY LINE OF BELLEFONTAINE AVENUE; THENCE SOUTH 02 DEGREES 11 MINUTES 12
SECONDS WEST ALONG SAID RIGHT OF WAY LINE, 115.11 FEET TO THE SOUTHEAST CORNER
OF SAID LOT 1; THENCE NORTH 87 DEGREES 33 MINUTES 57 SECONDS WEST ALONG THE
SOUTH LINE OF SAID LOT 1, 52.84 FEET; THENCE NORTH 02 DEGREES 11 MINUTES 12
SECONDS EAST, 20.00 FEET; THENCE NORTH 87 DEGREES 33 MINUTES 57 SECONDS WEST,
50.00 FEET; THENCE SOUTH 02 DEGREES 11 MINUTES 12 SECONDS WEST, 20.00 FEET; THENCE
NORTH 87 DEGREES 33 MINUTES 57 SECONDS WEST, 42.82 FEET; THENCE NORTH 02 DEGREES
11 MINUTES 12 SECONDS EAST, 10.00 FEET; THENCE NORTH 87 DEGREES 33 MINUTES 57
SECONDS WEST, 109.98 FEET TO THE POINT OF BEGINNING.

NOTE: THESE SUGGESTED DESCRIPTIONS DESCRIBE THE SAME PROPERTY AS SHOWN IN
TITLE COMMITMENT NO. 20250319627 ISSUED BY PREFERRED TITLE OF ST. JOSEPH, LLC.
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TRACT 1-A:

THE SOUTH 50 FEET OF LOT 19, BLOCK 4, MC GEORGE PLACE, EXCEPT THE EAST 66.72 FEET
THEREOF AND EXCEPT THAT PART TAKEN FOR LINWOOD BOULEVARD, A SUBDIVISION IN
KANSAS CITY, JACKSON COUNTY, MISSOURI.

TRACT 2-A:

THE NORTH 42.5 FEET OF LOT 18, BLOCK 4, MC GEORGE PLACE,ASUBDIVISION IN KANSAS
CITY, JACKSON COUNTY, MISSOURI.

TRACT 3-A:

THE NORTH 10 FEETOF LOT 17 AND THE SOUTH 32.5 FEET OF LOT18, BLOCK 4, MC GEORGE
PLACE.A SUBDIVISION IN KANSAS CITY, JACKSON COUNTY, MISSOURI, ACCORDING TO
THE RECORDED PLAT THEREOF.
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EXHIBIT F
ENVIRONMENTAL DOCUMENTS

L. Phase I Environmental Site Assessment for Jamison Housing on the Boulevard dated September 2,
2026, prepared by New Horizons LLC.

2. User Reliance Letter dated , 2026, from New Horizons LLC.

3.
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